




CHARLES M. ARLINGHAUS
Commissioner

STATE of NEW HAMPSHIRE
DEPARTMENT of ADMINISTRATIVE SERVICES
DIVISION of PUBLIC WORKS - DESIGN & CONSTRUCTION
POB 483, 7 Hazen Drive – Room 250
Concord, New Hampshire 03302-0483
Phone 603-271-3516, Fax 603-271-3515



ADDENDUM NUMBER 01
FOR
SOUTH BEACH BATHHOUSE RENOVATIONS
A FEDERAL AID PROJECT
8 STATE PARK ROAD
HAMPTON
DEPARTMENT OF NATURAL AND CULTURAL RESOURCES
DIVISION OF PUBLIC WORKS PROJECT NUMBER 81289
CONTRACT B
MAY 16, 2024

DOCUMENT 00911

ADDENDUM NUMBER 01

TO: ALL CONTRACT BIDDERS OF RECORD

This Addendum forms a part of the Contract Documents and modifies the Bidding Documents dated May 2, 2024, with amendments and additions noted below.

Acknowledge receipt of this Addendum in the space provided in the Proposal Form. Failure to do so may disqualify the Bidder.

This Addendum consists of 2 pages.

BIDDER'S QUESTIONS

1. Q: The ITB and Instructions to Bidders does not designate a start date for this project. Summary 01100 1.4 Work Sequence calls to commence work 15 days after NTP. Is there a specific date that the bath house will be turned over to the contractor (i.e. after the October 2024 camping season has ended)?

A: The contract start date is contingent upon Federal financing availability and the time required for contract preparation and approval by Governor & Council, which can occur up to 60 days or more after the bid opening date per Section 00110 Invitation to Bid. There is no specified start date other than the commencement directive in Section 01100-1.4. The building will be available for work to commence the day after the state park closes for the season.



Michelle Juliano, P.E., Deputy Director
Division of Public Works Design and Construction

END OF DOCUMENT