

**New Hampshire
Department of Transportation
Weighted Average Unit Prices
FOR PROJECTS BETWEEN 5/1/2023 AND 5/6/2024**

Group Code

A: Rural project over \$750,000
 B: Rural project under \$750,000
 C: Bridge Project
 D: Urban Project
 E: Special Projects
 F: Signalization Project
 G: LPA

<i>Item</i>		<i>Unit</i>	<i>Quantity * Bids</i>	<i>Average Unit Price</i>	<i>Group Code</i>	<i>No. Of Bidders</i>	<i>High Bid</i>	<i>Low Bid</i>
201.01	CLEARING (F)	A	3.5	\$11,350.00	A	2	\$16,500.00	\$6,200.00
201.02	GRUBBING (F)	A	0.3	\$36,000.00	A	1	\$36,000.00	\$36,000.00
201.1	CLEARING AND GRUBBING (F)	A	41.43	\$17,761.53	A	8	\$40,000.00	\$10,000.00
201.101	CLEARING AND GRUBBING	A	0.1	\$160,000.00	A	2	\$220,000.00	\$100,000.00
201.21	REMOVING SMALL TREES	EA	54	\$1,297.22	A	6	\$1,600.00	\$600.00
			2	\$4,850.00	C	2	\$6,000.00	\$3,700.00
201.22	REMOVING LARGE TREES	EA	76	\$2,129.28	A	4	\$2,300.00	\$1,650.00
201.52	TRIMMING OF TREES	HR	8	\$500.00	A	1	\$500.00	\$500.00
201.6	CLEARING FOR FENCE LINES (F)	A	1.22	\$22,300.00	A	2	\$30,000.00	\$14,600.00
201.712	SELECTIVE CLEARING AND THINNING	SY	2000	\$1.13	A	2	\$1.25	\$1.00
201.881	INVASIVE SPECIES CONTROL TYPE I	SY	10170	\$6.07	A	13	\$20.00	\$1.00
			1520	\$18.99	C	3	\$25.00	\$8.50
201.882	INVASIVE SPECIES CONTROL TYPE II	SY	3177	\$13.54	A	11	\$50.00	\$5.00
			2000	\$23.00	C	2	\$25.00	\$21.00

<i>Item</i>		<i>Unit</i>	<i>Quantity * Bids</i>	<i>Average Unit Price</i>	<i>Group Code</i>	<i>No. Of Bidders</i>	<i>High Bid</i>	<i>Low Bid</i>
202.201	DEMOLISHING BUILDINGS	U	3	\$54,751.67	A	3	\$79,000.00	\$23,555.00
			2	\$43,500.00	C	2	\$62,000.00	\$25,000.00
202.202	DEMOLISHING BUILDINGS	U	2	\$92,600.00	A	2	\$112,000.00	\$73,200.00
202.203	DEMOLISHING BUILDINGS	U	2	\$84,677.50	A	2	\$104,555.00	\$64,800.00
202.301	BUILDING ASBESTOS ABATEMENT	U	2	\$57,000.00	C	2	\$64,000.00	\$50,000.00
202.302	BUILDING ASBESTOS ABATEMENT	U	2	\$850.00	A	2	\$1,500.00	\$200.00
			2	\$35,500.00	C	2	\$46,000.00	\$25,000.00
202.303	BUILDING ASBESTOS ABATEMENT	U	2	\$12,750.00	A	2	\$13,500.00	\$12,000.00
202.31	FILL ABANDONED PIPE	CY	1154	\$309.60	A	5	\$650.00	\$250.00
			6	\$1,600.00	C	2	\$2,100.00	\$1,100.00
202.32	FILL AND ABANDON STRUCTURE	CY	254	\$217.50	A	2	\$325.00	\$110.00
			6	\$1,175.00	C	2	\$1,250.00	\$1,100.00
202.33	FILL AND ABANDON BOX CULVERT	CY	600	\$240.00	A	2	\$355.00	\$125.00
202.41	REMOVAL OF EXISTING PIPE 0-24" DIAMETER	LF	31398	\$15.84	A	6	\$60.00	\$8.00
			680	\$51.50	C	2	\$75.00	\$28.00
202.42	REMOVAL OF EXISTING PIPE OVER 24" DIAMETER	LF	41	\$100.00	A	1	\$100.00	\$100.00
202.5	REMOVAL OF CATCH BASINS, DROP INLETS, AND MANHOLES	EA	147	\$791.09	A	8	\$1,740.00	\$500.00
			8	\$2,300.00	C	2	\$2,600.00	\$2,000.00
202.6	CURB REMOVAL FOR SALVAGE	LF	2102	\$6.15	A	3	\$6.50	\$5.00
			4900	\$5.55	C	2	\$6.50	\$4.60
202.7	REMOVAL OF GUARDRAIL	LF	326571	\$2.34	A	25	\$13.00	\$1.20
			960	\$7.00	C	2	\$7.50	\$6.50
			37150	\$2.10	E	3	\$5.00	\$1.50
202.72	REMOVAL OF W-BEAM RAIL	LF	1700	\$8.43	E	2	\$11.85	\$5.00
202.74	REMOVAL OF CONCRETE BARRIER	LF	13400	\$11.50	A	2	\$16.00	\$7.00
202.8	REMOVAL OF FENCE	LF	9300	\$3.10	A	2	\$4.20	\$2.00

<i>Item</i>		<i>Unit</i>	<i>Quantity * Bids</i>	<i>Average Unit Price</i>	<i>Group Code</i>	<i>No. Of Bidders</i>	<i>High Bid</i>	<i>Low Bid</i>
202.82211	REMOVE DMS STRUCTURE	U	2	\$14,100.00	A	2	\$15,000.00	\$13,200.00
202.82212	REMOVE DMS STRUCTURE	U	2	\$8,012.50	A	2	\$8,525.00	\$7,500.00
202.82213	REMOVE DMS STRUCTURE	U	2	\$6,900.00	A	2	\$7,500.00	\$6,300.00
202.82221	REMOVE DMS BOARD	U	2	\$2,100.00	A	2	\$3,500.00	\$700.00
202.82223	REMOVE DMS BOARD	U	2	\$2,100.00	A	2	\$3,500.00	\$700.00
202.83222	REMOVE AND SALVAGE DMS BOARD	U	2	\$2,275.00	A	2	\$3,500.00	\$1,050.00
202.83311	REMOVE AND SALVAGE RWIS STRUCTURE	U	2	\$5,050.00	A	2	\$7,600.00	\$2,500.00
202.84	REMOVAL OF LIGHT POLE BASES	EA	24	\$1,950.00	A	2	\$2,500.00	\$1,400.00
202.841	REMOVAL OF PULL BOX	EA	18	\$237.78	A	3	\$250.00	\$200.00
202.8428	REMOVE AND SALVAGE BRIDGE MOUNTED LIGHT POLE	U	16	\$2,430.00	C	2	\$4,000.00	\$860.00
202.843	REMOVAL OF LIGHT POLE	U	30	\$1,498.33	A	4	\$2,300.00	\$600.00
202.8438	REMOVE AND SALVAGE LIGHT POLE	U	12	\$800.00	A	2	\$800.00	\$800.00
202.861	REMOVE UTILITY POLE	EA	10	\$2,075.00	C	2	\$4,000.00	\$150.00
203.1	COMMON EXCAVATION	CY	44299.6	\$28.39	A	19	\$100.00	\$19.00
			7700	\$42.00	C	2	\$50.00	\$34.00
203.11	COMMON EXCAVATION - LRS	CY	19848	\$13.90	A	9	\$35.00	\$1.00
			2764	\$36.70	C	3	\$39.00	\$24.00
203.112	COMMON EXCAVATION - LRS/PFAS	CY	78170	\$13.50	A	2	\$14.50	\$12.50
203.12	COMMON EXCAVATION - PFAS	CY	120160	\$13.25	A	2	\$14.00	\$12.50
203.181	RELOCATION OF SEED BANK AND SAND MATERIALS	CY	1400	\$86.00	C	2	\$125.00	\$47.00
203.2	ROCK EXCAVATION	CY	7932.1	\$62.34	A	6	\$100.00	\$50.00
			386	\$217.50	C	2	\$260.00	\$175.00
203.35	HANDLING EXCAVATED, CONTAMINATED SOILS (DEPARTMENT DISPOSAL)	CY	750	\$53.50	A	2	\$75.00	\$32.00
203.382	REHANDLING AND TRANSPORTING LRS	CY	1000	\$127.13	A	2	\$165.00	\$89.25
203.53	LOW PERMEABILITY FILL (F)	CY	3366	\$63.06	A	5	\$100.00	\$60.00

<i>Item</i>	<i>Unit</i>	<i>Quantity * Bids</i>	<i>Average Unit Price</i>	<i>Group Code</i>	<i>No. Of Bidders</i>	<i>High Bid</i>	<i>Low Bid</i>	
203.5525	PORTABLE CHANGEABLE MESSAGE SIGN PLATFORM	U	25	\$2,372.00	A	7	\$5,000.00	\$1,000.00
203.55261	INSTALLATION AND REMOVAL OF SWZ - PORTABLE QUEUE TRAILER PLATFORM	U	19	\$1,621.05	A	5	\$2,000.00	\$800.00
203.55262	INSTALLATION AND REMOVAL OF SWZ - PORTABLE CHANGEABLE MESSAGE SIGN PLATFORM	U	20	\$1,550.00	A	5	\$2,000.00	\$800.00
203.55264	INSTALLATION AND REMOVAL OF SWZ - MOBILE VIDEO TRAILER PLATFORM	U	14	\$2,096.43	A	6	\$3,200.00	\$800.00
203.553	PORTABLE TRAFFIC SIGNAL PLATFORM	U	3	\$1,600.00	A	1	\$1,600.00	\$1,600.00
203.5540	GUARDRAIL TAPERED RAIL PLATFORM	LF	200	\$31.40	E	2	\$32.80	\$30.00
203.5561	EAGRT PLATFORM PREFERRED	U	481	\$1,568.26	A	23	\$2,400.00	\$915.00
			132	\$1,652.32	E	4	\$4,500.00	\$1,450.00
203.5562	EAGRT PLATFORM ALTERNATE	U	5	\$1,393.00	A	5	\$1,600.00	\$965.00
			38	\$1,588.57	E	2	\$1,727.13	\$1,450.00
203.5571	EAGRT PLATFORM PREFERRED, TL 2 - 25'	U	10	\$1,760.00	A	4	\$2,400.00	\$1,400.00
			8	\$2,100.00	C	2	\$2,100.00	\$2,100.00
			12	\$1,382.19	E	2	\$1,614.38	\$1,150.00
203.5572	EAGRT PLATFORM ALTERNATE, TL 2 - 25'	U	4	\$1,392.44	E	2	\$1,634.88	\$1,150.00
203.5598	GUARDRAIL E-3 PLATFORM	LF	2352	\$31.13	A	7	\$40.00	\$21.00
203.6	EMBANKMENT-IN-PLACE (F)	CY	86006	\$11.69	A	6	\$50.00	\$10.00
			17000	\$27.00	C	2	\$28.00	\$26.00
203.601	EMBANKMENT-IN-PLACE	CY	73935	\$14.80	A	8	\$52.00	\$12.50
203.721	REHANDLING AND TRANSPORTING OF EXCAVATED RR MATERIAL (STOCKPILE)	CY	210	\$60.00	A	1	\$60.00	\$60.00
203.82	EXTRA DRILLED HOLES WITHOUT EXPLOSIVES	LF	1800	\$19.05	E	2	\$23.10	\$15.00
203.91	ROCK SCALING - HAND METHOD	HR	190	\$637.50	A	2	\$1,000.00	\$275.00
203.92	ROCK SCALING - MACHINE METHOD	HR	170	\$675.00	A	2	\$800.00	\$550.00
203.961	CLEANING DITCHLINES/SWALES	SY	1000	\$10.00	A	1	\$10.00	\$10.00
206.1	COMMON STRUCTURE EXCAVATION	CY	10376.4	\$61.18	A	33	\$2,500.00	\$19.00
			4600	\$19.50	C	2	\$31.00	\$8.00

<i>Item</i>		<i>Unit</i>	<i>Quantity * Bids</i>	<i>Average Unit Price</i>	<i>Group Code</i>	<i>No. Of Bidders</i>	<i>High Bid</i>	<i>Low Bid</i>
			460	\$32.34	E	3	\$35.00	\$29.50
206.19	COMMON STRUCTURE EXCAVATION EXPLORATORY	CY	1561	\$124.26	A	23	\$300.00	\$20.00
			80	\$380.00	C	2	\$500.00	\$260.00
			275	\$82.45	E	5	\$137.50	\$30.00
			40	\$25.50	F	2	\$50.00	\$1.00
206.2	ROCK STRUCTURE EXCAVATION	CY	6420	\$117.81	A	14	\$375.00	\$47.00
			600	\$23.85	E	2	\$30.00	\$17.70
206.21	ROCK STRUCTURE EXCAVATION MECHANICAL METHODS	CY	60	\$197.38	E	2	\$200.00	\$194.75
207.2	ROCK CHANNEL EXCAVATION	CY	1040	\$375.00	C	2	\$600.00	\$150.00
207.3	UNCLASSIFIED CHANNEL EXCAVATION	CY	2407	\$52.06	A	4	\$60.00	\$50.00
			20975	\$59.32	C	3	\$90.00	\$29.00
209.1	GRANULAR BACKFILL	CY	1050	\$73.77	A	7	\$89.00	\$50.00
209.201	GRANULAR BACKFILL (BRIDGE) (F)	CY	2470	\$50.00	A	2	\$60.00	\$40.00
			750	\$68.20	C	3	\$100.00	\$63.00
209.4	GRANULAR BACKFILL (GRAV)	CY	2	\$450.00	C	2	\$800.00	\$100.00
209.62	LIGHTWEIGHT FILL (FGA)	CY	3400	\$222.50	C	2	\$240.00	\$205.00
210.1	SETTLEMENT PLATFORM	EA	28	\$1,250.00	A	2	\$1,500.00	\$1,000.00
211.11	VIBRATION MONITORING SERVICES	HR	1200	\$38.00	C	2	\$75.00	\$1.00
214.	FINE GRADING	U	23	\$66,313.04	A	19	\$272,500.00	\$1,000.00
			2	\$62,500.00	C	2	\$75,000.00	\$50,000.00
			2	\$3,962.50	E	2	\$6,125.00	\$1,800.00
304.1	SAND (F)	CY	14456	\$45.05	A	6	\$65.00	\$30.00
			6400	\$61.00	C	2	\$65.00	\$57.00
304.2	GRAVEL (F)	CY	800	\$36.00	A	1	\$36.00	\$36.00
304.201	GRAVEL	CY	274	\$43.70	E	2	\$54.40	\$33.00
304.3	CRUSHED GRAVEL (F)	CY	850	\$36.00	A	1	\$36.00	\$36.00
			6	\$300.00	C	2	\$500.00	\$100.00

<i>Item</i>		<i>Unit</i>	<i>Quantity * Bids</i>	<i>Average Unit Price</i>	<i>Group Code</i>	<i>No. Of Bidders</i>	<i>High Bid</i>	<i>Low Bid</i>
304.301	CRUSHED GRAVEL	CY	2027.35	\$103.14	A	28	\$500.00	\$50.00
			634	\$43.90	E	2	\$52.80	\$35.00
304.32	CRUSHED GRAVEL FOR SHOULDER LEVELING	TON	112808.9	\$35.76	A	39	\$125.00	\$18.00
			10020	\$34.10	E	3	\$150.00	\$29.73
304.35	CRUSHED GRAVEL FOR DRIVES	CY	645	\$76.57	A	3	\$85.00	\$73.00
304.4	CRUSHED STONE (FINE GRADATION) (F)	CY	23666	\$50.11	A	6	\$75.00	\$44.00
			4800	\$61.50	C	2	\$68.00	\$55.00
304.401	CRUSHED STONE (FINE GRADATION)	CY	1316	\$100.00	A	1	\$100.00	\$100.00
304.41	CRUSHED STONE (FINE GRADATION) FOR SHIM	CY	13970	\$41.99	A	3	\$60.00	\$39.00
304.46	STONE BALLAST	CY	170	\$65.00	A	1	\$65.00	\$65.00
304.499	TEMPORARY CRUSHED STONE (FINE GRADATION)	CY	720	\$66.50	A	2	\$73.00	\$60.00
			440	\$69.50	C	2	\$84.00	\$55.00
304.5	CRUSHED STONE (COARSE GRADATION) (F)	CY	13084	\$49.19	A	6	\$75.00	\$44.00
			3300	\$71.00	C	2	\$72.00	\$70.00
306.212	RECLAIMED STABILIZED BASE REMOVED AND REHANDLED 12 IN DEEP (F)	SY	347000	\$3.55	A	2	\$4.80	\$2.30
403.11011	HBP-1" BASE MIX, MACHINE METHOD, QC/QA TIER 1	TON	51000	\$78.85	A	2	\$79.00	\$78.70
403.11021	HBP-3/4" BINDER MIX, MACHINE METHOD, QC/QA TIER 1	TON	45850	\$91.28	A	3	\$100.00	\$90.00
403.11022	HBP-3/4" BINDER MIX, MACHINE METHOD, QC/QA TIER 2	TON	35810	\$95.58	A	8	\$110.00	\$90.00
			2240	\$137.50	C	2	\$165.00	\$110.00
403.11023	HBP-3/4" BINDER MIX, MACHINE METHOD	TON	17285.8	\$104.40	A	17	\$250.00	\$85.79
			300	\$195.00	E	2	\$210.00	\$180.00
403.11031	HBP-3/4" WINTER BINDER MIX, MACHINE METHOD, QC/QA TIER 1	TON	65000	\$83.47	A	4	\$92.00	\$78.70
403.11032	HBP-3/4" WINTER BINDER MIX, MACHINE METHOD, QC/QA TIER 2	TON	2200	\$137.50	C	2	\$165.00	\$110.00
403.11033	HBP-3/4" WINTER BINDER MIX, MACHINE METHOD	TON	822	\$100.00	A	2	\$110.00	\$90.00
403.11042	HBP-1/2" SURFACE MIX, MACHINE METHOD, QC/QA TIER 2	TON	9905	\$112.00	A	1	\$112.00	\$112.00
403.11043	HBP-1/2" SURFACE MIX, MACHINE METHOD	TON	22357	\$116.17	A	10	\$250.00	\$93.70

<i>Item</i>	<i>Unit</i>	<i>Quantity * Bids</i>	<i>Average Unit Price</i>	<i>Group Code</i>	<i>No. Of Bidders</i>	<i>High Bid</i>	<i>Low Bid</i>	
		413	\$293.64	C	3	\$300.00	\$275.00	
403.11051	HBP-3/8" SURFACE MIX, MACHINE METHOD, QC/QA TIER 1	TON	30370	\$110.14	A	4	\$116.00	\$105.00
403.11053	HBP-3/8" SURFACE MIX, MACHINE METHOD	TON	19655.7	\$97.34	A	10	\$125.00	\$92.23
403.11801	HBP-POLYMER MODIFIED PAVEMENT (QC/QA TIER 1)	TON	27918	\$127.50	A	2	\$130.00	\$125.00
403.11802	HBP-POLYMER MODIFIED PAVEMENT (QC/QA TIER 2)	TON	2710	\$137.50	A	2	\$145.00	\$130.00
403.11841	HBP-1/2" SURFACE MIX, MACHINE METHOD, POLYMER MODIFIED, QC/QA TIER 1	TON	12950	\$118.50	A	2	\$120.00	\$117.00
403.11851	HBP-3/8" SURFACE MIX, MACHINE METHOD, POLYMER MODIFIED, QC/QA TIER 1	TON	57606	\$117.94	A	4	\$130.00	\$105.75
403.11852	HBP-3/8" SURFACE MIX, MACHINE METHOD, POLYMER MODIFIED, QC/QA TIER 2	TON	3558	\$132.50	A	2	\$135.00	\$130.00
403.11921	HBP-3/4" BINDER MIX, MACHINE METHOD, HIGH STRENGTH, QC/QA TIER 1	TON	3060	\$120.00	A	2	\$125.00	\$115.00
403.11922	HBP-3/4" BINDER MIX, MACHINE METHOD, HIGH STRENGTH, QC/QA TIER 2	TON	19060	\$96.90	A	2	\$98.00	\$95.79
403.11923	HBP-3/4" BINDER MIX, MACHINE METHOD, HIGH STRENGTH	TON	430	\$158.78	A	2	\$220.00	\$155.00
403.11941	HBP-1/2" SURFACE MIX, MACHINE METHOD, HIGH STRENGTH, QC/QA TIER 1	TON	97244	\$108.32	A	7	\$140.00	\$100.00
403.11942	HBP-1/2" SURFACE MIX, MACHINE METHOD, HIGH STRENGTH, QC/QA TIER 2	TON	87443.6	\$110.77	A	15	\$140.00	\$100.00
			4400	\$155.00	C	2	\$190.00	\$120.00
403.11943	HBP-1/2" SURFACE MIX, MACHINE METHOD, HIGH STRENGTH	TON	17083.6	\$112.43	A	12	\$145.00	\$98.25
			500	\$175.00	C	1	\$175.00	\$175.00
			150	\$305.00	E	2	\$360.00	\$250.00
403.11952	HBP-3/8" SURFACE MIX, MACHINE METHOD, HIGH STRENGTH, QC/QA TIER 2	TON	19500	\$115.00	A	2	\$120.00	\$110.00
403.11953	HBP-3/8" SURFACE MIX, MACHINE METHOD, HIGH STRENGTH	TON	19625	\$110.81	A	11	\$145.00	\$98.00
403.12	HBP-HAND METHOD	TON	11163.2	\$213.06	A	41	\$376.00	\$165.00
			52	\$234.13	C	4	\$750.00	\$210.00
			60	\$231.04	E	4	\$360.00	\$169.13
403.129	HBP-HAND METHOD, HIGH STRENGTH	TON	2120	\$205.85	A	3	\$220.00	\$200.00
403.16	PAVEMENT JOINT ADHESIVE	LF	4082903.2	\$0.53	A	46	\$2.00	\$0.10
			35329	\$1.06	C	6	\$3.00	\$1.00
			1900	\$2.80	E	2	\$3.60	\$2.00

<i>Item</i>		<i>Unit</i>	<i>Quantity * Bids</i>	<i>Average Unit Price</i>	<i>Group Code</i>	<i>No. Of Bidders</i>	<i>High Bid</i>	<i>Low Bid</i>
403.18	HBP-LEVELING COURSE	TON	5925	\$120.42	A	3	\$220.00	\$105.00
403.19	HBP-TEMPORARY	TON	40040	\$97.15	A	10	\$250.00	\$89.00
			360	\$202.50	C	2	\$270.00	\$135.00
403.21053	HBP-3/8" MIX, MACHINE METHOD (BRIDGE BASE)	TON	1761	\$149.27	A	5	\$350.00	\$130.00
			681	\$295.11	C	6	\$325.00	\$275.00
403.26	PAVEMENT JOINT ADHESIVE (BRIDGE BASE)	LF	13820	\$1.11	A	5	\$2.00	\$1.00
			19307	\$1.01	C	6	\$1.10	\$1.00
403.29	HBP-TEMPORARY (BRIDGE)	TON	71	\$165.21	A	3	\$250.00	\$130.00
			25	\$500.00	C	1	\$500.00	\$500.00
403.4	MATERIAL TRANSFER VEHICLE (MTV)	TON	566006	\$3.06	A	30	\$4.25	\$2.25
410.22	ASPHALT EMULSION FOR TACK COAT	GAL	571289.3	\$4.99	A	49	\$32.00	\$2.00
			4610	\$9.19	C	7	\$25.00	\$4.25
			350	\$13.94	E	3	\$14.40	\$5.13
410.72	CHIP SEAL SURFACE TREATMENT, RUBBER POLYMERIZED (F)	SY	87004	\$5.00	A	1	\$5.00	\$5.00
410.752	EMULSIFIED ASPHALT FOG SEAL	GAL	10580	\$6.00	A	2	\$7.00	\$5.00
410.753	COVER AGGREGATE	TON	26	\$1,022.50	A	2	\$1,650.00	\$395.00
411.1	HOT BITUMINOUS CONCRETE LEVELING COURSE	TON	37124	\$101.45	A	11	\$125.00	\$94.85
411.3	PLANT MIX SURFACE TREATMENT (ASPHALT CEMENT), PAVER SHIM	TON	367569.3	\$97.25	A	17	\$115.00	\$90.00
411.51	PLANT MIX SURFACE TREATMENT, PAVER SPOT DRAG SHIM	TON	23325	\$100.73	A	8	\$122.00	\$98.00
413.1	HOT-POURED CRACK SEALANT	LB	423936	\$3.51	A	4	\$4.40	\$2.75
413.6	CRACK FILL PRIOR TO THIN LIFT OVERLAY	LB	224509	\$3.19	A	6	\$4.25	\$2.50
417.	COLD PLANING BITUMINOUS SURFACES	SY	2909733.8	\$3.30	A	48	\$30.00	\$2.20
			33944	\$7.41	C	6	\$22.25	\$4.00
417.1181	COLD PLANING BITUMINOUS SURFACES, 18" WIDE X 1" DEEP	LF	157387.4	\$2.82	A	21	\$4.25	\$1.50
417.1242	COLD PLANING BITUMINOUS SURFACES, 24" WIDE X 2" DEEP	LF	10878	\$6.00	A	2	\$10.00	\$2.00
417.21	MICRO-MILLING BITUMINOUS SURFACES	SY	901835	\$1.48	A	4	\$1.90	\$1.35

<i>Item</i>	<i>Unit</i>	<i>Quantity * Bids</i>	<i>Average Unit Price</i>	<i>Group Code</i>	<i>No. Of Bidders</i>	<i>High Bid</i>	<i>Low Bid</i>
417.412 RUMBLE STRIPS, 12" WIDE	LF	181200	\$0.40	A	2	\$0.45	\$0.35
		484000	\$0.33	B	2	\$0.40	\$0.25
417.4122 RUMBLE STRIPS, 12" WIDE (SINUSOIDAL)	LF	121510	\$0.71	A	3	\$0.80	\$0.65
		80000	\$0.40	B	2	\$0.55	\$0.25
417.416 RUMBLE STRIPS, 16" WIDE	LF	569394	\$0.53	A	8	\$1.00	\$0.36
417.53 REMOVE AND INLAY EXISTING RUMBLE STRIPS	LF	301880	\$2.95	A	5	\$4.00	\$2.20
419.13 BONDED WEARING COURSE, TYPE C	TON	41550.5	\$131.37	A	4	\$135.00	\$130.00
419.3 POLYMER MODIFIED EMULSION FOR BWC	GAL	268692.6	\$3.20	A	5	\$3.75	\$3.00
500.02 ACCESS FOR BRIDGE CONSTRUCTION	U	1	\$420,000.00	A	1	\$420,000.00	\$420,000.00
		3	\$6,555,000.00	C	3	\$12,000,000.00	\$165,000.00
502. REMOVAL OF EXISTING BRIDGE STRUCTURE	U	4	\$225,000.00	A	4	\$410,000.00	\$65,000.00
		3	\$331,333.33	C	3	\$655,000.00	\$169,000.00
502.101 REMOVAL OF EXISTING BRIDGE STRUCTURE	U	2	\$97,500.00	A	2	\$100,000.00	\$95,000.00
		4	\$1,663,750.00	C	4	\$3,500,000.00	\$30,000.00
502.10121 REMOVAL AND DISPOSAL OF EXISTING BRIDGE STRUCTURE (ACM - BACKWALL)	SY	22	\$5,250.00	A	2	\$9,000.00	\$1,500.00
502.102 REMOVAL OF EXISTING BRIDGE STRUCTURE	U	2	\$240,500.00	A	2	\$286,000.00	\$195,000.00
		2	\$7,750,000.00	C	2	\$8,500,000.00	\$7,000,000.00
502.103 REMOVAL OF EXISTING BRIDGE STRUCTURE	U	2	\$237,500.00	A	2	\$300,000.00	\$175,000.00
502.104 REMOVAL OF EXISTING BRIDGE STRUCTURE	U	2	\$180,000.00	A	2	\$200,000.00	\$160,000.00
502.312 CONCRETE HAUNCH SOUNDING WITH DOCUMENTATION	LF	2920	\$17.46	A	2	\$30.00	\$4.91
503.1 WATER DIVERSION STRUCTURES	U	2	\$84,395.00	A	2	\$128,000.00	\$40,790.00
503.101 WATER DIVERSION STRUCTURE	U	3	\$9,366.67	A	3	\$22,000.00	\$2,600.00
		1	\$5,000.00	C	1	\$5,000.00	\$5,000.00
503.102 WATER DIVERSION STRUCTURE	U	3	\$8,366.67	A	3	\$19,000.00	\$2,600.00
503.103 WATER DIVERSION STRUCTURE	U	3	\$9,366.67	A	3	\$18,000.00	\$3,500.00

<i>Item</i>		<i>Unit</i>	<i>Quantity * Bids</i>	<i>Average Unit Price</i>	<i>Group Code</i>	<i>No. Of Bidders</i>	<i>High Bid</i>	<i>Low Bid</i>
503.104	WATER DIVERSION STRUCTURE	U	2	\$5,050.00	A	2	\$6,600.00	\$3,500.00
503.201	COFFERDAMS	U	8	\$55,006.25	A	8	\$105,000.00	\$1,500.00
			3	\$2,195,000.00	C	3	\$6,000,000.00	\$85,000.00
503.202	COFFERDAMS	U	4	\$21,625.00	A	4	\$40,000.00	\$1,500.00
			2	\$475,000.00	C	2	\$750,000.00	\$200,000.00
503.203	COFFERDAMS	U	2	\$55,000.00	A	2	\$105,000.00	\$5,000.00
			2	\$475,000.00	C	2	\$750,000.00	\$200,000.00
503.204	COFFERDAMS	U	2	\$56,250.00	A	2	\$105,000.00	\$7,500.00
			2	\$675,000.00	C	2	\$1,000,000.00	\$350,000.00
503.301	COFFERDAMS WITH SHEETING LEFT-IN-PLACE	U	3	\$254,200.00	A	3	\$715,000.00	\$500.00
			2	\$225,000.00	C	2	\$300,000.00	\$150,000.00
503.302	COFFERDAMS WITH SHEETING LEFT-IN-PLACE	U	2	\$23,800.00	A	2	\$47,100.00	\$500.00
			2	\$350,000.00	C	2	\$400,000.00	\$300,000.00
503.303	COFFERDAMS WITH SHEETING LEFT-IN-PLACE	U	2	\$26,400.00	A	2	\$52,300.00	\$500.00
503.304	COFFERDAMS WITH SHEETING LEFT-IN-PLACE	U	2	\$23,800.00	A	2	\$47,100.00	\$500.00
503.305	COFFERDAMS WITH SHEETING LEFT-IN-PLACE	U	2	\$29,000.00	A	2	\$57,500.00	\$500.00
503.306	COFFERDAMS WITH SHEETING LEFT-IN-PLACE	U	2	\$26,400.00	A	2	\$52,300.00	\$500.00
503.307	COFFERDAMS WITH SHEETING LEFT-IN-PLACE	U	2	\$64,300.00	A	2	\$83,600.00	\$45,000.00
503.308	COFFERDAMS WITH SHEETING LEFT-IN-PLACE	U	2	\$64,300.00	A	2	\$83,600.00	\$45,000.00
503.309	COFFERDAMS WITH SHEETING LEFT IN PLACE	U	2	\$79,300.00	A	2	\$83,600.00	\$75,000.00
503.310	COFFERDAMS WITH SHEETING LEFT IN PLACE	U	2	\$79,300.00	A	2	\$83,600.00	\$75,000.00
504.1	COMMON BRIDGE EXCAVATION (F)	CY	5014	\$29.65	A	5	\$70.00	\$24.00
			1389	\$82.74	C	4	\$100.00	\$65.00
504.2	ROCK BRIDGE EXCAVATION	CY	340	\$202.50	C	2	\$250.00	\$155.00
506.2	STEEL SHEET PILING	LB	774200	\$2.50	C	2	\$2.50	\$2.50
508.	STRUCTURAL FILL	CY	1500	\$63.10	A	8	\$125.00	\$45.50

<i>Item</i>	<i>Unit</i>	<i>Quantity * Bids</i>	<i>Average Unit Price</i>	<i>Group Code</i>	<i>No. Of Bidders</i>	<i>High Bid</i>	<i>Low Bid</i>	
		750	\$72.50	C	2	\$85.00	\$60.00	
509.1	MOBILIZATION AND DEMOBILIZATION OF DRILLED SHAFT DRILLING EQUIPMENT	U	2	\$5,125,000.00	C	2	\$9,500,000.00	\$750,000.00
509.2	DRILLED SHAFTS	LF	4200	\$3,150.00	C	2	\$4,000.00	\$2,300.00
509.3	OBSTRUCTION REMOVAL	LF	210	\$2,975.00	C	2	\$4,750.00	\$1,200.00
509.4	ROCK SOCKET EXCAVATION	LF	750	\$3,250.00	C	2	\$4,000.00	\$2,500.00
509.51	CROSSHOLE SONIC LOGGING (CSL) TEST	EA	72	\$7,125.00	C	2	\$7,500.00	\$6,750.00
509.52	THERMAL IMAGE PROFILING (TIP) TEST	EA	12	\$11,400.00	C	2	\$12,800.00	\$10,000.00
509.62	DRILLED SHAFT REINFORCING STEEL	LB	850000	\$3.03	C	2	\$3.85	\$2.20
510.1	PILE DRIVING EQUIPMENT	U	2	\$134,000.00	A	2	\$145,000.00	\$123,000.00
			2	\$87,500.00	C	2	\$100,000.00	\$75,000.00
510.22	HIGH-STRAIN DYNAMIC TESTING	EA	12	\$5,900.00	A	2	\$7,600.00	\$4,200.00
			8	\$8,125.00	C	2	\$12,000.00	\$4,250.00
510.61	FURNISHING & DRIVING STEEL BEARING PILES	LB	282400	\$1.23	A	2	\$1.60	\$0.85
			1226600	\$1.88	C	2	\$2.00	\$1.75
510.65	DRIVING-POINTS FOR STEEL BEARING PILES	EA	56	\$377.50	A	2	\$600.00	\$155.00
			144	\$225.00	C	2	\$250.00	\$200.00
510.9	PILE SPLICES	EA	16	\$525.00	A	2	\$1,000.00	\$50.00
			144	\$1,875.00	C	2	\$2,750.00	\$1,000.00
511.00	CONCRETE BRIDGE DECK PAVEMENT REMOVAL (F)	SY	626	\$48.00	A	2	\$71.00	\$25.00
511.0001	CONCRETE BRIDGE DECK PAVEMENT REMOVAL (F)	SY	76	\$82.50	A	2	\$100.00	\$65.00
			2369	\$18.97	C	3	\$25.00	\$18.00
511.0002	CONCRETE BRIDGE DECK PAVEMENT REMOVAL (F)	SY	6102	\$17.50	A	2	\$20.00	\$15.00
			658	\$30.00	C	2	\$35.00	\$25.00
511.0003	CONCRETE BRIDGE DECK PAVEMENT REMOVAL (F)	SY	17100	\$14.00	A	2	\$20.00	\$8.00
			658	\$30.00	C	2	\$35.00	\$25.00
511.0004	CONCRETE BRIDGE DECK PAVEMENT REMOVAL (F)	SY	3040	\$20.00	A	2	\$22.00	\$18.00

<i>Item</i>		<i>Unit</i>	<i>Quantity * Bids</i>	<i>Average Unit Price</i>	<i>Group Code</i>	<i>No. Of Bidders</i>	<i>High Bid</i>	<i>Low Bid</i>
511.0005	CONCRETE BRIDGE DECK PAVEMENT REMOVAL (F)	SY	2660	\$21.00	A	2	\$22.00	\$20.00
511.02	PREPARATION FOR PARTIAL DEPTH CONCRETE BRIDGE DECK REPAIRS	SY	1180	\$230.65	A	4	\$1,210.00	\$200.00
			300	\$500.00	C	3	\$550.00	\$450.00
511.021	PREPARATION FOR PARTIAL DEPTH CONCRETE BRIDGE DECK REPAIRS (OVERHEAD WORK)	SY	10	\$1,250.00	C	2	\$1,500.00	\$1,000.00
511.03	PREPARATION FOR FULL DEPTH CONCRETE BRIDGE DECK REPAIRS	SY	922	\$450.00	A	2	\$500.00	\$400.00
			122	\$828.69	C	4	\$1,200.00	\$400.00
511.031	PREPARATION FOR FULL DEPTH CONCRETE BRIDGE DECK REPAIRS (SELF-SPANNING DECK)	SY	16	\$3,750.00	A	2	\$5,500.00	\$2,000.00
512.02	PREPARATION FOR CONCRETE REPAIRS, CLASS II	SY	348	\$2,011.49	A	3	\$2,500.00	\$2,000.00
			49	\$1,058.16	C	3	\$1,800.00	\$750.00
512.0201	PREPARATION FOR CONCRETE REPAIRS, CLASS II	SY	16	\$1,375.00	A	2	\$2,300.00	\$450.00
512.0202	PREPARATION FOR CONCRETE REPAIRS, CLASS II	SY	12	\$725.00	A	2	\$1,000.00	\$450.00
512.0203	PREPARATION FOR CONCRETE REPAIRS, CLASS II	SY	90	\$1,600.00	A	2	\$2,300.00	\$900.00
512.0204	PREPARATION FOR CONCRETE REPAIRS, CLASS II	SY	24	\$725.00	A	2	\$1,000.00	\$450.00
512.0205	PREPARATION FOR CONCRETE REPAIRS, CLASS II	SY	18	\$725.00	A	2	\$1,000.00	\$450.00
520.01	CONCRETE CLASS AA	CY	153	\$924.77	A	5	\$2,600.00	\$360.00
			46	\$1,947.83	C	3	\$2,500.00	\$1,500.00
520.0151	CONCRETE CLASS AA MODIFIED - TUNNEL REPAIR	CY	106	\$1,500.00	A	2	\$2,000.00	\$1,000.00
520.02	CONCRETE CLASS AA, ABOVE FOOTINGS (F)	CY	418	\$1,450.00	A	2	\$1,500.00	\$1,400.00
			2358	\$2,575.00	C	2	\$3,200.00	\$1,950.00
520.0201	CONCRETE CLASS AA, ABOVE FOOTINGS	CY	306	\$3,118.53	A	4	\$3,640.00	\$2,500.00
			22	\$2,061.36	C	3	\$2,750.00	\$1,850.00
520.02012	CONCRETE CLASS AA, ABOVE FOOTINGS (ABUT/WALL/PIER REPAIR)	CY	28	\$4,314.29	A	4	\$5,600.00	\$4,000.00
			37	\$3,751.35	C	3	\$4,500.00	\$2,500.00
520.02013	CONCRETE CLASS AA, ABOVE FOOTINGS (FULL DECK REPAIR)	CY	190	\$1,507.50	A	2	\$2,300.00	\$715.00
			28	\$1,589.29	C	4	\$3,350.00	\$600.00
520.02021	CONCRETE CLASS AA, RAIL SUPPORT SLAB (QC/QA) (F)	CY	660	\$2,100.00	C	2	\$3,000.00	\$1,200.00

<i>Item</i>		<i>Unit</i>	<i>Quantity * Bids</i>	<i>Average Unit Price</i>	<i>Group Code</i>	<i>No. Of Bidders</i>	<i>High Bid</i>	<i>Low Bid</i>
520.021	CONCRETE CLASS AA, FOOTINGS (F)	CY	7240	\$850.00	C	2	\$950.00	\$750.00
520.0302	CONCRETE CLASS AA APPROACH SLABS (QC/QA) (F)	CY	736	\$917.50	A	2	\$1,000.00	\$835.00
			142	\$950.00	C	2	\$1,400.00	\$500.00
520.1	CONCRETE CLASS A	CY	218	\$1,412.00	A	9	\$2,500.00	\$950.00
			2	\$3,250.00	C	2	\$5,000.00	\$1,500.00
520.12	CONCRETE CLASS A, ABOVE FOOTINGS (F)	CY	1010	\$3,037.50	C	2	\$4,500.00	\$1,575.00
520.2	CONCRETE CLASS B	CY	640.75	\$971.32	A	7	\$2,500.00	\$550.00
			6	\$1,500.00	C	2	\$1,500.00	\$1,500.00
520.21	CONCRETE CLASS B, FOOTINGS (F)	CY	400	\$1,125.00	C	2	\$1,500.00	\$750.00
520.421	CONCRETE CLASS F, FLOWABLE FILL, EXCAVATABLE	CY	120	\$152.50	A	2	\$255.00	\$50.00
			6	\$1,850.00	C	2	\$2,700.00	\$1,000.00
520.6	CONCRETE CLASS T, FOUNDATION SEAL	CY	786	\$425.00	C	2	\$550.00	\$300.00
520.7002	CONCRETE BRIDGE DECK (QC/QA) (F)	CY	900	\$1,800.00	A	2	\$1,900.00	\$1,700.00
			4708	\$1,801.66	C	3	\$2,100.00	\$1,500.00
521.22	FAST-SET CONCRETE PATCHING MORTAR (VERTICAL AND OVERHEAD)	CF	702	\$425.00	A	2	\$450.00	\$400.00
			4	\$1,000.00	C	2	\$1,000.00	\$1,000.00
526.2	EPOXY FOR NON-MOVING CRACKS	LF	730	\$92.50	A	2	\$110.00	\$75.00
			100	\$266.00	C	1	\$266.00	\$266.00
526.3	HIGH MOLECULAR WEIGHT METHACRYLATE CRACK SEALER	GAL	48	\$1,525.00	A	2	\$2,500.00	\$550.00
528.51	PRESTRESSED CONCRETE DECK PANELS (F)	SF	16500	\$29.75	A	2	\$34.50	\$25.00
			105232	\$24.63	C	3	\$27.30	\$24.00
529.001	PRECAST CONCRETE BOX CULVERT	U	1	\$365,000.00	A	1	\$365,000.00	\$365,000.00
529.011	PRECAST CONCRETE BOX CULVERT (INSTALLATION ONLY)	U	2	\$95,100.00	A	2	\$115,000.00	\$75,200.00
529.21	PRECAST CONCRETE SUBSTRUCTURE, PIER (STAY-IN-PLACE FORM)	CY	2480	\$500.01	C	2	\$1,000.00	\$0.01
532.1	ANTI-GRAFFITI COATING	SF	4180	\$6.05	C	2	\$11.00	\$1.10
534.3	WATER REPELLENT (SILANE/SILOXANE)	GAL	1411	\$141.28	A	9	\$200.00	\$120.00

<i>Item</i>	<i>Unit</i>	<i>Quantity * Bids</i>	<i>Average Unit Price</i>	<i>Group Code</i>	<i>No. Of Bidders</i>	<i>High Bid</i>	<i>Low Bid</i>	
		1165	\$157.33	C	6	\$200.00	\$110.00	
535.1	BITUMEN EPOXY WATERPROOFING	SY	86.2	\$115.00	A	1	\$115.00	\$115.00
538.2	BARRIER MEMBRANE, PEEL AND STICK - VERTICAL SURFACES (F)	SY	515	\$105.97	A	5	\$125.00	\$85.00
			115	\$259.57	C	3	\$550.00	\$20.00
538.5	BARRIER MEMBRANE, HEAT WELDED (F)	SY	740	\$73.54	A	4	\$200.00	\$50.00
			1974	\$58.75	C	2	\$65.00	\$52.50
538.6	BARRIER MEMBRANE, HEAT WELDED - MACHINE METHOD (F)	SY	32662	\$29.26	A	4	\$46.00	\$25.00
			13000	\$39.72	C	4	\$50.00	\$31.00
540.201	FENDER SYSTEM	U	8	\$87,500.00	C	2	\$90,000.00	\$85,000.00
540.202	FENDER SYSTEM	U	4	\$190,000.00	C	2	\$300,000.00	\$80,000.00
540.511	GALVANIC CORROSION PROTECTION SYSTEM (DISTRIBUTED ANODES)	LF	1228	\$60.51	A	4	\$70.00	\$53.00
			176	\$72.50	C	2	\$75.00	\$70.00
540.512	GALVANIC CORROSION PROTECTION SYSTEM (DISCRETE ANODES)	EA	5720	\$29.72	A	3	\$30.00	\$26.00
			3960	\$27.50	C	4	\$40.00	\$15.00
540.6001	BRIDGE WASHING	U	1	\$103,275.00	E	1	\$103,275.00	\$103,275.00
540.6002	BRIDGE WASHING	U	1	\$103,275.00	E	1	\$103,275.00	\$103,275.00
540.6003	BRIDGE WASHING	U	1	\$103,275.00	E	1	\$103,275.00	\$103,275.00
540.6004	BRIDGE WASHING	U	1	\$103,275.00	E	1	\$103,275.00	\$103,275.00
541.1	PVC WATERSTOPS, NH TYPE 1 (F)	LF	492	\$16.50	A	2	\$21.00	\$12.00
			280	\$23.50	C	2	\$33.00	\$14.00
541.2	PVC WATERSTOPS, NH TYPE 2 (F)	LF	296	\$13.50	C	2	\$16.00	\$11.00
541.5	PVC WATERSTOPS, NH TYPE 5 (F)	LF	700	\$22.50	A	2	\$30.00	\$15.00
			40	\$15.00	C	1	\$15.00	\$15.00
544.	REINFORCING STEEL (F)	LB	18100	\$2.00	C	2	\$2.00	\$2.00
544.01	REINFORCING STEEL	LB	9032	\$2.37	A	2	\$2.48	\$2.25
544.1	REINFORCING STEEL (ROADWAY)	LB	67830	\$2.14	A	8	\$3.00	\$2.00

<i>Item</i>	<i>Unit</i>	<i>Quantity * Bids</i>	<i>Average Unit Price</i>	<i>Group Code</i>	<i>No. Of Bidders</i>	<i>High Bid</i>	<i>Low Bid</i>	
		22	\$1,105.50	C	2	\$2,200.00	\$11.00	
544.2	REINFORCING STEEL, EPOXY COATED (F)	LB	509222	\$2.37	A	4	\$3.00	\$2.00
			2830147	\$2.00	C	4	\$4.00	\$2.00
544.201	REINFORCING STEEL - EPOXY COATED	LB	2800	\$6.50	A	2	\$8.00	\$5.00
544.21	REINFORCING STEEL, EPOXY COATED, MECHANICAL CONNECTORS (F)	LB	16572	\$6.00	A	3	\$6.00	\$6.00
			4423	\$5.94	C	3	\$6.00	\$4.50
544.22	REINFORCING STEEL (EPOXY COATED) DOWEL CONNECTORS	LB	2100	\$11.00	A	2	\$15.00	\$7.00
544.23	REINFORCING STEEL-EPOXY COATED COUPLER	EA	432	\$237.50	C	2	\$275.00	\$200.00
544.7	SYNTHETIC FIBER REINFORCEMENT (F)	LB	1400	\$17.50	C	2	\$23.00	\$12.00
545.2	DRILLED AND GROUTED STEEL DOWELS	EA	72	\$240.00	A	2	\$260.00	\$220.00
547.	SHEAR CONNECTORS (F)	EA	11256	\$9.25	A	2	\$12.50	\$6.00
			6620	\$8.55	C	1	\$8.55	\$8.55
547.1	SHEAR CONNECTORS (F)	EA	32340	\$8.50	C	2	\$10.00	\$7.00
547.2	SHEAR CONNECTORS (F)	EA	1810	\$28.50	C	2	\$50.00	\$7.00
548.21	ELASTOMERIC BEARING ASSEMBLIES (F)	EA	36	\$6,000.00	A	2	\$6,000.00	\$6,000.00
			104	\$14,115.38	C	3	\$18,000.00	\$2,000.00
548.22	ELASTOMERIC BEARING ASSEMBLIES (F)	EA	12	\$14,500.00	C	2	\$16,000.00	\$13,000.00
550.1	STRUCTURAL STEEL (F)	LB	670660	\$4.61	A	3	\$8.00	\$4.50
			8448230	\$5.84	C	3	\$7.00	\$4.75
550.191	TEMPORARY GIRDER SUPPORT SYSTEM	U	2	\$87,500.00	A	2	\$100,000.00	\$75,000.00
556.101	PAINTING EXISTING STRUCTURAL STEEL	U	2	\$142,500.00	C	2	\$170,000.00	\$115,000.00
556.102	PAINTING EXISTING STRUCTURAL STEEL	U	2	\$177,500.00	C	2	\$240,000.00	\$115,000.00
556.103	PAINTING EXISTING STRUCTURAL STEEL	U	2	\$127,500.00	C	2	\$135,000.00	\$120,000.00
556.201	CONTAINMENT AND ENVIRONMENTAL PROTECTION	U	2	\$63,500.00	C	2	\$65,000.00	\$62,000.00
556.202	CONTAINMENT AND ENVIRONMENTAL PROTECTION	U	2	\$66,000.00	C	2	\$70,000.00	\$62,000.00

<i>Item</i>		<i>Unit</i>	<i>Quantity * Bids</i>	<i>Average Unit Price</i>	<i>Group Code</i>	<i>No. Of Bidders</i>	<i>High Bid</i>	<i>Low Bid</i>
556.203	CONTAINMENT AND ENVIRONMENTAL PROTECTION	U	2	\$56,000.00	C	2	\$72,000.00	\$40,000.00
556.301	WORKER PROTECTION	U	2	\$15,500.00	C	2	\$30,000.00	\$1,000.00
556.302	WORKER PROTECTION	U	2	\$15,500.00	C	2	\$30,000.00	\$1,000.00
556.303	WORKER PROTECTION	U	2	\$15,500.00	C	2	\$30,000.00	\$1,000.00
556.401	WASTE MANAGEMENT	U	2	\$3,000.00	C	2	\$4,500.00	\$1,500.00
556.402	WASTE MANAGEMENT	U	2	\$3,000.00	C	2	\$4,500.00	\$1,500.00
556.403	WASTE MANAGEMENT	U	2	\$3,000.00	C	2	\$4,500.00	\$1,500.00
556.512	PAINTING EXISTING STRUCTURAL STEEL- MISCELLANEOUS	SF	340	\$275.00	A	2	\$350.00	\$200.00
556.901	PRE-EXISTING PAINT CHIP CLEANUP	U	2	\$3,750.00	C	2	\$7,000.00	\$500.00
556.902	PRE-EXISTING PAINT CHIP CLEANUP	U	2	\$3,750.00	C	2	\$7,000.00	\$500.00
556.903	PRE-EXISTING PAINT CHIP CLEANUP	U	2	\$3,750.00	C	2	\$7,000.00	\$500.00
559.41	ASPHALTIC PLUG FOR CRACK CONTROL (F)	LF	4163	\$147.14	A	22	\$195.00	\$120.00
			306	\$154.00	C	2	\$158.00	\$150.00
559.412	REPAIR ASPHALTIC PLUG EXPANSION JOINT (F)	LF	2206	\$193.53	A	5	\$210.00	\$175.00
			306	\$172.50	C	2	\$195.00	\$150.00
559.6	PREFORMED CLOSED CELL EXPANSION JOINT SYSTEM (F)	LF	554	\$180.00	A	2	\$210.00	\$150.00
560.1001	PREFABRICATED COMPRESSION SEAL EXPANSION JOINT (F)	LF	140	\$897.50	A	2	\$900.00	\$895.00
			90	\$1,050.00	C	2	\$1,100.00	\$1,000.00
560.1002	PREFABRICATED COMPRESSION SEAL EXPANSION JOINT (F)	LF	90	\$1,050.00	C	2	\$1,100.00	\$1,000.00
561.1001	PREFABRICATED STRIP SEAL EXPANSION JOINT (F)	LF	130	\$975.00	A	2	\$1,050.00	\$900.00
			35	\$1,000.00	C	1	\$1,000.00	\$1,000.00
561.1002	PREFABRICATED STRIP SEAL EXPANSION JOINT (F)	LF	238	\$962.50	A	2	\$1,000.00	\$925.00
			35	\$1,000.00	C	1	\$1,000.00	\$1,000.00
561.1003	PREFABRICATED STRIP SEAL EXPANSION JOINT (F)	LF	192	\$950.00	A	2	\$1,000.00	\$900.00
561.1301	PREFABRICATED STRIP SEAL EXPANSION JOINT REHABILITATION (F)	LF	150	\$200.00	A	2	\$200.00	\$200.00

<i>Item</i>		<i>Unit</i>	<i>Quantity * Bids</i>	<i>Average Unit Price</i>	<i>Group Code</i>	<i>No. Of Bidders</i>	<i>High Bid</i>	<i>Low Bid</i>
561.2001	PREFABRICATED MODULAR BRIDGE JOINT SYSTEM (F)	LF	108	\$7,000.00	C	2	\$7,500.00	\$6,500.00
561.2002	PREFABRICATED MODULAR BRIDGE JOINT SYSTEM (F)	LF	108	\$8,125.00	C	2	\$8,750.00	\$7,500.00
561.2301	PREFABRICATED MODULAR BRIDGE JOINT SYSTEM - REHABILITATION (F)	LF	326	\$200.00	A	2	\$200.00	\$200.00
561.30	PREFABRICATED FINGER EXPANSION JOINT (F)	LF	130	\$2,775.00	A	2	\$2,800.00	\$2,750.00
562.1	SILICONE JOINT SEALANT (F)	LF	1556	\$29.35	A	5	\$40.00	\$21.00
			426	\$32.07	C	4	\$35.00	\$25.00
563.0015	STEEL RAIL POST ANCHORAGE	EA	24	\$675.00	A	2	\$1,000.00	\$350.00
563.02	STEEL POST ASSEMBLY FOR T2 RAIL	EA	4	\$1,312.50	A	2	\$2,000.00	\$625.00
563.23	BRIDGE RAIL T3	LF	564	\$325.00	C	1	\$325.00	\$325.00
563.231	BRIDGE RAIL T3 WITH PROTECTIVE SCREENING	LF	130	\$380.63	A	2	\$396.25	\$365.00
563.24	BRIDGE RAIL T4	LF	5978	\$437.50	C	2	\$575.00	\$300.00
563.243	BRIDGE RAIL T4 WITH SNOW SCREENING	LF	442	\$587.50	C	2	\$850.00	\$325.00
563.307	BRIDGE RAIL T101 (RETROFIT)	LF	28	\$350.00	A	1	\$350.00	\$350.00
			750	\$252.50	E	2	\$260.00	\$245.00
563.8	RESETTING BRIDGE RAIL	LF	440	\$117.50	A	2	\$150.00	\$85.00
563.81	REHABILITATION OF BRIDGE RAIL	LF	300	\$110.00	A	2	\$120.00	\$100.00
563.94	PROTECTIVE SCREENING FOR OVERPASS STRUCTURES	LF	960	\$93.75	A	2	\$102.50	\$85.00
563.95	SNOW SCREENING FOR OVERPASS STRUCTURES	LF	168	\$112.50	A	2	\$150.00	\$75.00
564.1	BRIDGE LIGHTING SYSTEM	U	2	\$65,000.00	C	2	\$110,000.00	\$20,000.00
564.4	BRIDGE NAVIGATION LIGHTS	U	2	\$165,000.00	C	2	\$200,000.00	\$130,000.00
565.232	BRIDGE APPROACH RAIL T3 (STEEL POSTS)	U	4	\$9,875.00	A	2	\$10,750.00	\$9,000.00
			4	\$11,100.00	C	1	\$11,100.00	\$11,100.00
565.242	BRIDGE APPROACH RAIL T4 (STEEL POSTS)	U	8	\$17,000.00	C	2	\$22,000.00	\$12,000.00
565.92	BRIDGE APPROACH RAIL, ASYMMETRICAL THRIE BEAM TRANSITION (STEEL POSTS)	U	20	\$5,400.00	A	3	\$6,000.00	\$4,000.00
570.35	DRY SQUARED STONE ROCKERY	SY	300	\$292.50	A	2	\$300.00	\$285.00

<i>Item</i>	<i>Unit</i>	<i>Quantity * Bids</i>	<i>Average Unit Price</i>	<i>Group Code</i>	<i>No. Of Bidders</i>	<i>High Bid</i>	<i>Low Bid</i>
570.39 DRY SQUARED STONE	CY	190	\$155.00	A	2	\$160.00	\$150.00
571.1 REPAIRING AND POINTING STONE MASONRY	SY	94	\$336.17	A	3	\$550.00	\$100.00
583.3 RIPRAP, CLASS III	CY	137	\$125.00	C	1	\$125.00	\$125.00
583.5 RIPRAP, CLASS V	CY	5080	\$220.00	C	2	\$270.00	\$170.00
583.9 RIPRAP, CLASS IX	CY	16140	\$162.51	C	2	\$325.00	\$0.01
585.2 STONE FILL, CLASS B	CY	3052	\$67.54	A	6	\$110.00	\$55.00
585.23 STONE FILL, CLASS B (MODIFIED)	CY	10170	\$87.50	A	2	\$110.00	\$65.00
585.3 STONE FILL, CLASS C	CY	2910	\$76.61	A	11	\$200.00	\$65.00
		16	\$100.00	C	2	\$115.00	\$85.00
		320	\$84.85	E	2	\$100.00	\$69.70
585.3401 SIMULATED STREAMBED MATERIAL	CY	140	\$94.64	A	3	\$105.00	\$75.00
585.4 STONE FILL, CLASS D	CY	780	\$64.00	A	2	\$65.00	\$63.00
585.7 STONE FILL, CLASS G	CY	31	\$85.97	A	3	\$100.00	\$75.00
593.121 GEOTEXTILE; SUBSUR DRAIN CL.2, NON-WOVEN	SY	603	\$4.70	A	5	\$30.00	\$3.00
593.211 GEOTEXTILE; SEPARATION CL.1, NON-WOVEN	SY	7530	\$4.26	A	4	\$6.30	\$3.00
		2600	\$7.00	C	2	\$11.00	\$3.00
593.213 GEOTEXTILE; SEPARATION CL.1, SLIT FILAMENT, WOVEN	SY	870	\$6.50	A	1	\$6.50	\$6.50
593.221 GEOTEXTILE; SEPARATION CL.2, NON-WOVEN	SY	240	\$3.50	A	2	\$4.50	\$2.50
593.411 GEOTEXTILE; PERM CONTROL CL.1, NON-WOVEN	SY	4690	\$4.50	A	2	\$6.00	\$3.00
		5306	\$4.98	C	3	\$6.00	\$4.00
593.421 GEOTEXTILE; PERM CONTROL CL.2, NON-WOVEN	SY	5025	\$3.59	A	6	\$10.00	\$3.00
		2200	\$4.75	C	2	\$6.00	\$3.50
		1150	\$4.72	E	2	\$5.75	\$3.69
593.431 GEOTEXTILE; PERM CONTROL CL.3, NON-WOVEN	SY	1352	\$4.92	A	3	\$50.00	\$4.00
602.011 FILL MATERIAL FOR ANNULAR SPACE	CY	16	\$625.00	A	1	\$625.00	\$625.00

<i>Item</i>	<i>Unit</i>	<i>Quantity * Bids</i>	<i>Average Unit Price</i>	<i>Group Code</i>	<i>No. Of Bidders</i>	<i>High Bid</i>	<i>Low Bid</i>
602.24530 POLYMER COATED CORR. GALV. STEEL LINER FOR 30" PIPE	LF	165	\$300.00	A	1	\$300.00	\$300.00
602.63524 UV CURED-IN-PLACE LINER FOR 24" PIPE	LF	550	\$270.00	A	2	\$350.00	\$190.00
602.63530 UV CURED-IN-PLACE LINER FOR 30" PIPE	LF	1020	\$317.50	A	2	\$425.00	\$210.00
603.0001 VIDEO INSPECTION	LF	54187	\$2.60	A	10	\$12.00	\$1.60
		3800	\$2.75	C	2	\$3.50	\$2.00
603.00212 12" R.C. PIPE, 2000D	LF	4080	\$89.14	A	4	\$98.00	\$80.00
		10	\$357.50	C	2	\$400.00	\$315.00
603.00215 15" R.C. PIPE, 2000D	LF	10051	\$111.73	A	8	\$200.00	\$90.00
		520	\$170.00	C	2	\$190.00	\$150.00
603.00218 18" R.C. PIPE, 2000D	LF	2027	\$143.12	A	4	\$175.00	\$108.00
603.00224 24" R.C. PIPE, 2000D	LF	1510	\$149.21	A	5	\$194.00	\$125.00
603.00230 30" R.C. PIPE, 2000D	LF	290	\$177.59	A	3	\$225.00	\$155.00
603.00236 36" R.C. PIPE, 2000D	LF	398	\$249.81	A	4	\$325.00	\$205.00
603.00312 12" R.C. PIPE, 3000D	LF	650	\$188.45	A	3	\$306.00	\$105.00
603.00315 15" R.C. PIPE, 3000D	LF	384	\$254.38	A	3	\$340.00	\$250.00
603.00318 18" R.C. PIPE, 3000D	LF	560	\$200.00	A	2	\$260.00	\$140.00
603.00330 30" R.C. PIPE, 3000D	LF	140	\$257.50	A	2	\$265.00	\$250.00
603.11224 24" CORR. STEEL PIPE, .079"	LF	64	\$222.50	A	2	\$280.00	\$165.00
603.11230 30" CORR. STEEL PIPE, .079"	LF	96	\$270.00	A	2	\$295.00	\$245.00
603.13012 12" CORR. ALUMINIZED STEEL (TYPE2) PIPE .064"	LF	50	\$145.00	A	1	\$145.00	\$145.00
603.25112 12" STEEL PIPE SLEEVE (0.250")	LF	498	\$107.50	C	2	\$145.00	\$70.00
603.25124 24" STEEL PIPE SLEEVE (0.250")	LF	230	\$317.50	C	2	\$335.00	\$300.00
603.30115 15" R.C. END SECTIONS	EA	12	\$772.50	A	2	\$915.00	\$630.00
603.30118 18" R.C. END SECTIONS	EA	8	\$577.50	A	2	\$685.00	\$470.00
603.30124 24" R.C. END SECTIONS	EA	4	\$861.25	A	3	\$960.00	\$785.00

<i>Item</i>	<i>Unit</i>	<i>Quantity * Bids</i>	<i>Average Unit Price</i>	<i>Group Code</i>	<i>No. Of Bidders</i>	<i>High Bid</i>	<i>Low Bid</i>
603.30130 30" R.C. END SECTIONS	EA	2	\$1,250.00	A	2	\$1,500.00	\$1,000.00
603.30136 36" R.C. END SECTIONS	EA	2	\$1,525.00	A	2	\$1,750.00	\$1,300.00
603.33215 15" CORR. POLYETHYLENE END SECTION	EA	2	\$382.50	C	2	\$400.00	\$365.00
603.33218 18" CORR. POLYETHYLENE END SECTION	EA	2	\$577.50	C	2	\$680.00	\$475.00
603.33224 24" CORR. POLYETHYLENE END SECTION	EA	2	\$1,200.00	A	1	\$1,200.00	\$1,200.00
603.34115 15" STEEL END SECTIONS	EA	8	\$235.00	A	2	\$340.00	\$130.00
603.36112 12" ALUMINIZED STEEL END SECTION	EA	11	\$271.36	A	3	\$400.00	\$200.00
603.36115 15" ALUMINIZED STEEL END SECTION	EA	10	\$312.50	A	3	\$475.00	\$250.00
603.36118 18" ALUMINIZED STEEL END SECTION	EA	14	\$627.50	A	2	\$850.00	\$405.00
603.36124 24" ALUMINIZED STEEL END SECTION	EA	2	\$750.00	A	2	\$900.00	\$600.00
603.36130 30" ALUMINIZED STEEL END SECTION	EA	12	\$1,575.00	A	2	\$2,000.00	\$1,150.00
603.36136 36" ALUMINIZED STEEL END SECTION	EA	2	\$2,275.00	A	2	\$2,800.00	\$1,750.00
603.36142 42" ALUMINIZED STEEL END SECTION	EA	4	\$3,175.00	A	2	\$3,200.00	\$3,150.00
603.44212 12" CORR. POLYETHYLENE PIPE FOR SLOPE DRAINAGE	LF	880	\$121.25	A	2	\$130.00	\$112.50
603.80206 6" PLASTIC PIPE (SMOOTH INTERIOR)	LF	440	\$110.00	A	2	\$145.00	\$75.00
603.8051 UNDERGROUND INFILTRATION SYSTEM	U	2	\$140,500.00	C	2	\$200,000.00	\$81,000.00
603.82206 6" PE PIPE (TYPE S)	LF	140	\$46.00	A	2	\$57.00	\$35.00
603.82208 8" PE PIPE (TYPE S)	LF	50	\$145.50	A	2	\$191.00	\$100.00
603.82212 12" PE PIPE (TYPE S)	LF	760	\$117.50	A	2	\$130.00	\$105.00
		50	\$71.00	C	2	\$72.00	\$70.00
603.82215 15" PE PIPE (TYPE S)	LF	17810	\$70.57	A	5	\$110.00	\$66.00
		1840	\$76.00	C	2	\$92.00	\$60.00
603.82218 18" PE PIPE (TYPE S)	LF	5900	\$84.25	A	2	\$98.50	\$70.00
		980	\$87.50	C	2	\$100.00	\$75.00

<i>Item</i>	<i>Unit</i>	<i>Quantity * Bids</i>	<i>Average Unit Price</i>	<i>Group Code</i>	<i>No. Of Bidders</i>	<i>High Bid</i>	<i>Low Bid</i>
603.82224 24" PE PIPE (TYPE S)	LF	4050	\$107.68	A	3	\$350.00	\$88.00
		20	\$352.50	C	2	\$550.00	\$155.00
603.82230 30" PE PIPE (TYPE S)	LF	380	\$115.00	A	2	\$130.00	\$100.00
603.99012 12" TEMPORARY DRAINAGE PIPE	LF	1270	\$94.50	A	2	\$100.00	\$89.00
603.99015 15" TEMPORARY DRAINAGE PIPE	LF	730	\$113.00	A	2	\$135.00	\$91.00
604.0007 POLYETHYLENE LINER	EA	2075	\$152.99	A	39	\$280.00	\$120.00
		30	\$247.50	C	2	\$340.00	\$155.00
604.114 CATCH BASINS TYPE A, 4-FOOT DIAMETER	U	139	\$3,851.08	A	3	\$4,100.00	\$3,600.00
604.1149 TEMPORARY CATCH BASINS TYPE A, 4-FOOT DIAMETER	U	56	\$4,000.00	A	2	\$4,100.00	\$3,900.00
604.115 CATCH BASINS TYPE A, 5-FOOT DIAMETER	U	48	\$4,850.00	A	2	\$5,100.00	\$4,600.00
604.116 CATCH BASINS TYPE A, 6-FOOT DIAMETER	U	16	\$6,100.00	A	2	\$6,500.00	\$5,700.00
604.118 CATCH BASINS TYPE A, 8-FOOT DIAMETER	U	4	\$11,150.00	A	2	\$11,800.00	\$10,500.00
604.124 CATCH BASINS TYPE B, 4-FOOT DIAMETER	U	91	\$5,827.47	A	8	\$8,500.00	\$3,700.00
		32	\$4,900.00	C	2	\$5,300.00	\$4,500.00
604.125 CATCH BASINS TYPE B, 5-FOOT DIAMETER	U	4	\$7,900.00	A	2	\$11,000.00	\$4,800.00
604.1252 CATCH BASINS TYPE B, 5-FOOT DIAMETER, DOUBLE GRATE	U	12	\$8,500.00	A	2	\$11,500.00	\$5,500.00
604.154 CATCH BASINS TYPE E, 4-FOOT DIAMETER	U	73	\$4,676.03	A	3	\$4,950.00	\$3,500.00
604.155 CATCH BASINS TYPE E, 5-FOOT DIAMETER	U	8	\$5,000.00	A	2	\$5,300.00	\$4,700.00
604.156 CATCH BASINS TYPE E, 6-FOOT DIAMETER	U	10	\$7,950.00	A	2	\$8,500.00	\$7,400.00
604.164 CATCH BASINS TYPE F, 4-FOOT DIAMETER	U	6	\$5,031.67	A	3	\$9,000.00	\$4,000.00
604.224 DROP INLETS TYPE B, 4-FOOT DIAMETER	U	16	\$4,740.31	A	4	\$8,300.00	\$2,725.00
604.242 DROP INLETS TYPE D-B	U	6	\$4,681.67	A	4	\$7,500.00	\$2,300.00
604.246 DROP INLETS TYPE D-F	U	10	\$4,550.00	A	2	\$6,500.00	\$2,600.00
604.324 DRAINAGE MANHOLES, 4-FOOT DIAMETER	U	33	\$4,821.21	A	7	\$7,000.00	\$3,850.00
		6	\$4,900.00	C	2	\$5,300.00	\$4,500.00

<i>Item</i>		<i>Unit</i>	<i>Quantity * Bids</i>	<i>Average Unit Price</i>	<i>Group Code</i>	<i>No. Of Bidders</i>	<i>High Bid</i>	<i>Low Bid</i>
604.325	DRAINAGE MANHOLES, 5-FOOT DIAMETER	U	2	\$6,062.50	A	2	\$7,125.00	\$5,000.00
604.326	DRAINAGE MANHOLES, 6-FOOT DIAMETER	U	6	\$8,850.00	A	2	\$10,000.00	\$7,700.00
604.4	RECONSTRUCTING/ADJUSTING CATCH BASIN & DROP INLET	LF	1942	\$782.52	A	34	\$1,350.00	\$400.00
			7	\$700.00	C	3	\$850.00	\$525.00
604.51	RECONSTRUCTING/ADJUSTING SEWER MANHOLES	LF	66	\$603.33	A	7	\$750.00	\$300.00
			18	\$582.50	C	2	\$800.00	\$365.00
604.52	RECONSTRUCTING/ADJUSTING DRAINAGE MANHOLES	LF	54	\$818.80	A	10	\$1,500.00	\$630.00
604.618	SEWER MANHOLE COVERS AND FRAMES (SUPPLIED BY OTHERS)	EA	15	\$643.33	A	3	\$670.00	\$550.00
604.62	DRAINAGE MANHOLE COVERS AND FRAMES	EA	20	\$862.50	A	2	\$1,175.00	\$550.00
604.71	GRATES & FRAMES, TYPE A	EA	20	\$1,280.00	A	4	\$1,620.00	\$1,000.00
604.72	GRATES & FRAMES, TYPE B	EA	211	\$1,010.19	A	21	\$1,500.00	\$500.00
			3	\$1,000.00	C	1	\$1,000.00	\$1,000.00
604.76	GRATES & FRAMES, TYPE F	EA	2	\$1,130.00	A	1	\$1,130.00	\$1,130.00
604.783	GRATES & FRAMES SPECIAL ADA COMPLIANT	EA	2	\$862.50	A	2	\$1,000.00	\$725.00
604.9101	OUTLET CONTROL STRUCTURE	U	4	\$6,950.00	A	4	\$8,000.00	\$6,000.00
			2	\$7,600.00	C	2	\$10,000.00	\$5,200.00
604.9102	OUTLET CONTROL STRUCTURE	U	2	\$6,100.00	A	2	\$6,400.00	\$5,800.00
			2	\$7,600.00	C	2	\$10,000.00	\$5,200.00
604.9103	OUTLET CONTROL STRUCTURE	U	2	\$7,600.00	C	2	\$10,000.00	\$5,200.00
604.9104	OUTLET CONTROL STRUCTURE	U	2	\$7,600.00	C	2	\$10,000.00	\$5,200.00
604.91141	OUTLET CONTROL STRUCTURE WITH 24"X24" SLUICE GATE	U	2	\$15,750.00	A	2	\$20,000.00	\$11,500.00
604.91142	OUTLET CONTROL STRUCTURE WITH 24"X24" SLUICE GATE	U	2	\$15,350.00	A	2	\$19,000.00	\$11,700.00
604.91151	OUTLET CONTROL STRUCTURE WITH 30"X30" SLUICE GATE	U	2	\$15,450.00	A	2	\$21,000.00	\$9,900.00
605.4061	6" PERF. PVC PIPE UND., SDR 13.5	LF	765	\$47.00	A	1	\$47.00	\$47.00
605.506	6" PERF. CORR. POLYETHYLENE PIPE UNDERDRAIN	LF	77230	\$29.14	A	5	\$36.00	\$25.00

<i>Item</i>		<i>Unit</i>	<i>Quantity * Bids</i>	<i>Average Unit Price</i>	<i>Group Code</i>	<i>No. Of Bidders</i>	<i>High Bid</i>	<i>Low Bid</i>
605.508	8" PERF. CORR. POLYETHYLENE PIPE UNDERDRAIN	LF	12740	\$36.75	A	2	\$38.50	\$35.00
605.512	12" PERF. CORR. POLYETHYLENE PIPE UNDERDRAIN	LF	2840	\$53.17	A	4	\$80.00	\$34.00
605.79	UNDERDRAIN FLUSHING BASINS	EA	122	\$683.98	A	6	\$800.00	\$500.00
605.906	6" PIPE UNDERDRAIN (CONTRACTORS OPTION)	LF	1160	\$35.00	A	2	\$36.00	\$34.00
606.000	STEEL BEAM FOR BEAM GUARDRAIL	LF	1362.5	\$26.64	A	5	\$30.00	\$15.00
			1437.5	\$25.00	E	3	\$25.00	\$25.00
606.0001	STEEL BEAM FOR BEAM GUARDRAIL, INCLUDING HARDWARE	LF	13300	\$18.81	A	7	\$27.00	\$14.00
606.0031	STEEL BEAM (THRIE BEAM) FOR BEAM GUARDRAIL, INCLUDING HARDWARE	LF	2000	\$36.58	A	4	\$50.50	\$32.00
606.012	W6X9 STEEL POST REPLACEMENTS FOR BEAM GUARDRAIL POSTS	EA	848	\$131.25	A	6	\$150.00	\$95.00
			90	\$126.39	E	3	\$130.00	\$125.00
606.0122	W6X9 STEEL POST ASSEMBLIES FOR BEAM GUARDRAIL POSTS	EA	1026	\$30.66	A	9	\$35.00	\$20.00
			170	\$26.26	E	4	\$35.00	\$20.00
606.1203	BEAM GUARDRAIL (STANDARD SECTION - THRIE BEAM) (STEEL POST)	LF	25	\$66.00	A	1	\$66.00	\$66.00
606.1254	BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT, TL 3) (STEEL POST)	U	817	\$4,397.97	A	25	\$5,310.00	\$3,850.00
			161	\$4,370.28	E	3	\$5,685.00	\$3,950.00
606.1255	BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT, TL 2) (STEEL POST)	U	156	\$4,387.12	A	18	\$5,040.00	\$3,850.00
			72	\$4,672.92	E	3	\$5,685.00	\$3,950.00
606.12551	BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT, TL 2 - 25') (STEEL POST)	U	25	\$3,548.00	A	6	\$4,350.00	\$3,150.00
			8	\$4,300.00	C	2	\$5,100.00	\$3,500.00
			17	\$3,464.71	E	3	\$4,500.00	\$3,300.00
606.1285	BEAM GUARDRAIL (BRIDGE APPROACH UNIT)	U	2	\$6,400.00	A	1	\$6,400.00	\$6,400.00
			54	\$5,975.00	E	2	\$6,375.00	\$5,575.00
606.1298	BEAM GUARDRAIL (TERMINAL TYPE E-3) (MASH MID-SPLICE)	LF	2328	\$60.04	A	7	\$66.00	\$53.00
606.141	BEAM GUARDRAIL (CURVED W/CRT POSTS)	LF	162.5	\$38.62	A	3	\$40.00	\$38.00
			500	\$35.00	E	2	\$40.00	\$30.00
606.1471	BEAM GUARDRAIL (TERMINAL UNIT TYPE G-2) (MASH MID-SPLICE)	U	197	\$1,978.94	A	21	\$2,525.00	\$1,500.00

<i>Item</i>	<i>Unit</i>	<i>Quantity * Bids</i>	<i>Average Unit Price</i>	<i>Group Code</i>	<i>No. Of Bidders</i>	<i>High Bid</i>	<i>Low Bid</i>
606.15809 BEAM GUARDRAIL, 7'-6" STEEL POSTS (NU-GUARD-31)	LF	2200	\$33.95	E	2	\$35.00	\$32.90
606.18001 31" W-BEAM GUARDRAIL WITH 8" OFFSET BLOCK (STEEL POST)	LF	309466	\$31.53	A	33	\$42.00	\$28.75
		350	\$38.00	C	2	\$48.00	\$28.00
		25600	\$28.27	E	4	\$35.00	\$28.00
606.18002 31" W-BEAM GUARDRAIL WITHOUT OFFSET BLOCK	LF	4700	\$28.75	E	2	\$30.00	\$27.50
606.18011 31" W-BEAM GUARDRAIL WITH 8" OFFSET BLOCK (8' STEEL POST)	LF	300	\$36.75	A	2	\$37.00	\$36.50
		700	\$33.50	E	2	\$37.00	\$30.00
606.18012 31" W-BEAM GUARDRAIL WITHOUT OFFSET BLOCK (8' POST)	LF	250	\$34.00	E	2	\$38.00	\$30.00
606.21203 DOUBLE-FACED BEAM GUARDRAIL (THRIE BEAM) (STEEL POST)	LF	13330	\$92.40	A	4	\$97.00	\$75.00
606.28001 31" DOUBLE FACED W-BEAM GUARDRAIL WITH 8" OFFSET BLOCK (STEEL POST)	LF	1300	\$49.39	A	5	\$56.00	\$47.25
606.312 SINGLE FACED TRANSITION RAIL, STEEL POST	U	8	\$5,900.00	A	2	\$5,900.00	\$5,900.00
606.322 DOUBLE FACED TRANSITION RAIL, STEEL POST	U	16	\$7,500.00	A	2	\$8,825.00	\$6,175.00
606.34201 SINGLE FACED ASYMMETRICAL TRANSITION RAIL, LEFT (STEEL POST)	U	54	\$1,357.69	A	9	\$1,620.00	\$1,250.00
606.34202 SINGLE FACED ASYMMETRICAL TRANSITION RAIL, RIGHT (STEEL POST)	U	54	\$1,365.09	A	9	\$1,620.00	\$1,250.00
606.41251 54" TO 45" TRANSITION SINGLE SLOPE CONCRETE BARRIER, PRECAST	U	4	\$5,650.00	A	2	\$5,800.00	\$5,500.00
606.41252 54" SINGLE SLOPE CONCRETE BARRIER (PRECAST) TRANSITION TO BEAM GUARDRAIL	U	12	\$19,337.50	A	2	\$29,925.00	\$8,750.00
606.413 SINGLE SLOPE CONCRETE MEDIAN BARRIER, PRECAST	LF	18500	\$162.41	A	3	\$170.00	\$145.00
606.4135 54" SINGLE SLOPE CONCRETE BARRIER, PRECAST	LF	640	\$207.61	A	3	\$225.00	\$182.00
606.4139 SINGLE SLOPE CONCRETE MEDIAN BARRIER (MODIFIED), PRECAST	LF	2070	\$192.50	A	2	\$200.00	\$185.00
606.417 PORTABLE CONCRETE BARRIER FOR TRAFFIC CONTROL	LF	62500	\$44.38	A	13	\$100.00	\$25.00
		7900	\$55.62	C	8	\$94.00	\$10.00
		2280	\$31.14	E	2	\$52.28	\$10.00
606.41741 PORTABLE CONCRETE BARRIER FOR TRAFFIC CONTROL - BRIDGE	LF	3800	\$93.79	A	5	\$116.00	\$85.00
		2866	\$114.05	C	6	\$161.00	\$70.00
606.4175 PORTABLE CONCRETE BARRIER FOR TRAFFIC CONTROL - ANCHORED	LF	276	\$122.00	C	1	\$122.00	\$122.00

<i>Item</i>	<i>Unit</i>	<i>Quantity * Bids</i>	<i>Average Unit Price</i>	<i>Group Code</i>	<i>No. Of Bidders</i>	<i>High Bid</i>	<i>Low Bid</i>	
606.4229	MODIFIED CONCRETE MEDIAN BARRIER, CAST-IN-PLACE	LF	30	\$950.00	A	2	\$1,300.00	\$600.00
606.42291	TRANSITION BARRIER, CAST IN PLACE	U	2	\$12,250.00	A	2	\$15,000.00	\$9,500.00
606.4239	MODIFIED SINGLE SLOPE CONCRETE BARRIER, CAST-IN-PLACE	LF	2200	\$407.50	A	2	\$500.00	\$315.00
606.83	ANCHORAGES FOR STRONG BEAM GUARDRAIL	EA	2	\$7,737.50	A	2	\$7,800.00	\$7,675.00
606.84	ANCHOR FOR CURVED GUARDRAIL W/CRT POSTS	U	6	\$2,833.33	A	4	\$3,000.00	\$2,500.00
			10	\$2,875.00	E	2	\$3,250.00	\$2,500.00
606.91	RESETTING OR SETTING GUARDRAIL	LF	7022.5	\$17.91	A	7	\$30.00	\$15.00
			150	\$50.00	C	1	\$50.00	\$50.00
606.91254	RESETTING TERMINAL UNIT (TYPE TL 3 EAGRT) (STEEL POST)	U	58	\$2,037.24	A	4	\$2,220.00	\$1,400.00
606.91255	RESETTING TERMINAL UNIT (TYPE TL 2 EAGRT) (STEEL POST)	U	4	\$3,350.00	A	1	\$3,350.00	\$3,350.00
606.915	RESETTING GUARDRAIL, BLOCK AND RAIL ONLY	LF	2200	\$16.00	A	2	\$16.00	\$16.00
606.9151	RESETTING GUARDRAIL, BLOCK AND RAIL ONLY (STEEL POSTS)	LF	29650	\$10.27	A	4	\$16.00	\$10.00
606.92	RESETTING ANCHORAGES	EA	4	\$1,500.00	A	2	\$1,500.00	\$1,500.00
606.93	TEMPORARY BEAM GUARDRAIL	LF	14000	\$21.00	A	2	\$21.00	\$21.00
			300	\$31.50	C	2	\$48.00	\$15.00
606.93254	TEMPORARY BEAM GUARDRAIL (TERMINAL UNIT EAGRT, TL-3) (STEEL POSTS)	U	10	\$4,000.00	A	2	\$4,000.00	\$4,000.00
606.93255	TEMPORARY BEAM GUARDRAIL (TERMINAL UNIT EAGRT, TL-2) (STEEL POSTS)	U	4	\$5,300.00	C	2	\$5,500.00	\$5,100.00
606.9347	TEMPORARY BEAM GUARDRAIL (TERM. UNIT TYPE G-2)	U	6	\$1,825.00	A	2	\$1,850.00	\$1,800.00
606.9512	TEMP. IMPACT ATTENUATION DEVICE (REDIRECTIVE), TEST LEVEL 2	U	4	\$9,950.00	C	2	\$13,000.00	\$6,900.00
606.9522	TEMP. IMPACT ATTENUATION DEVICE (NON-REDIRECTIVE) TEST LEVEL 2	U	6	\$2,865.83	A	3	\$3,500.00	\$2,600.00
			7	\$3,294.29	C	3	\$4,100.00	\$1,750.00
			4	\$6,882.50	E	2	\$12,000.00	\$1,765.00
606.9523	TEMP. IMPACT ATTENUATION DEVICE (NON-REDIRECTIVE) TEST LEVEL 3	U	26	\$7,780.77	A	9	\$10,500.00	\$3,500.00
			10	\$7,600.00	C	3	\$8,000.00	\$6,500.00
606.9632	TEMPORARY BARRIER TO BRIDGE RAIL TRANSITION (STEEL POSTS)	U	2	\$5,100.00	A	2	\$5,100.00	\$5,100.00

<i>Item</i>	<i>Unit</i>	<i>Quantity * Bids</i>	<i>Average Unit Price</i>	<i>Group Code</i>	<i>No. Of Bidders</i>	<i>High Bid</i>	<i>Low Bid</i>
607.140 WOVEN WIRE FENCE, 4'-0" HIGH	LF	11400	\$17.75	A	2	\$18.00	\$17.50
607.350 CHAIN LINK FENCE WITH VINYL COATED STEEL FABRIC, 5' HIGH	LF	5650	\$44.62	A	3	\$48.00	\$44.00
607.4140 POST ASSEMBLIES FOR WOVEN WIRE FENCE, 4'-0" HIGH	EA	60	\$230.00	A	2	\$230.00	\$230.00
607.4350 POST ASSEMBLIES FOR CHAIN LINK FENCE WITH VINYL CTD STL FABRIC, 5' HIGH	EA	58	\$251.47	A	3	\$255.00	\$245.00
607.5140 WOOD FENCE (STOCKADE), 4'-0" HIGH	LF	180	\$74.50	A	2	\$94.00	\$55.00
607.64318 BAR WAY, 18 FT.	U	2	\$3,450.00	A	2	\$3,500.00	\$3,400.00
607.73518 18' OPENING DOUBLE GATE, CHAIN LINK VINYL COATED STEEL FABRIC, 5' HIGH	U	2	\$2,875.00	A	2	\$3,000.00	\$2,750.00
607.98 RESET MISCELLANEOUS FENCE	LF	240	\$38.00	A	2	\$40.00	\$36.00
607.9840 RESETTING MISCELLANEOUS FENCE TYPES, 4' HIGH	LF	660	\$47.50	C	2	\$50.00	\$45.00
608.12 2" BITUMINOUS SIDEWALK (F)	SY	2945	\$32.80	A	3	\$41.00	\$25.00
		10	\$262.50	C	2	\$300.00	\$225.00
608.1201 2" BITUMINOUS SIDEWALK	SY	118	\$182.20	A	4	\$340.00	\$20.00
608.24 4" CONCRETE SIDEWALK (F)	SY	310	\$64.02	A	3	\$80.00	\$50.00
		2800	\$86.50	C	2	\$105.00	\$68.00
608.2401 4" CONCRETE SIDEWALK	SY	2737.1	\$124.63	A	23	\$250.00	\$75.00
608.36 6" REINFORCED CONCRETE SIDEWALK (F)	SY	4350	\$68.19	A	3	\$90.00	\$60.00
		640	\$107.50	C	2	\$130.00	\$85.00
608.38 8" REINFORCED CONCRETE SIDEWALK (F)	SY	980	\$96.35	A	4	\$105.00	\$90.00
608.3801 8" REINFORCED CONCRETE SIDEWALK	SY	2181	\$87.82	A	3	\$90.00	\$85.00
608.385 8" TEXTURED REINFORCED CONCRETE SIDEWALK	SY	45	\$250.00	A	1	\$250.00	\$250.00
608.411 RESET BRICK SIDEWALK	SY	30	\$125.00	A	1	\$125.00	\$125.00
608.54 DETECTABLE WARNING DEVICES, CAST IRON	SY	405.44	\$465.04	A	22	\$680.00	\$360.00
		40	\$275.00	C	2	\$440.00	\$110.00
609.01 STRAIGHT GRANITE CURB	LF	3551	\$57.09	A	12	\$100.00	\$44.00
		4630	\$53.08	C	3	\$73.00	\$50.00

<i>Item</i>	<i>Unit</i>	<i>Quantity * Bids</i>	<i>Average Unit Price</i>	<i>Group Code</i>	<i>No. Of Bidders</i>	<i>High Bid</i>	<i>Low Bid</i>	
609.02	CURVED GRANITE CURB	LF	415	\$72.48	A	3	\$75.00	\$70.00
609.21	STRAIGHT GRANITE SLOPE CURB	LF	484	\$35.29	A	4	\$70.00	\$28.00
609.214	STRAIGHT GRANITE SLOPE CURB, 4" HIGH	LF	1930	\$34.16	A	3	\$35.50	\$33.20
609.216	STRAIGHT GRANITE SLOPE CURB 6" HIGH	LF	4910	\$44.97	A	7	\$52.00	\$42.00
			350	\$50.50	C	2	\$51.00	\$50.00
609.22	STRAIGHT GRANITE SLOPE CURB WITH RADIAL JOINTS	LF	19	\$33.95	A	3	\$35.50	\$33.00
609.226	STRAIGHT GRANITE SLOPE CURB WITH RADIAL JOINTS, 6" HIGH	LF	13	\$104.23	A	3	\$185.00	\$45.00
609.23	CURVED GRANITE SLOPE CURB	LF	66	\$166.45	A	3	\$180.00	\$142.00
609.236	CURVED GRANITE SLOPE CURB 6" HIGH	LF	180	\$106.00	A	2	\$170.00	\$42.00
609.5	RESET GRANITE CURB	LF	69396.6	\$18.78	A	29	\$80.00	\$11.50
			1904	\$24.26	C	4	\$90.00	\$20.00
609.55	RESET GRANITE CURB (BRIDGE)	LF	898	\$120.00	A	2	\$165.00	\$75.00
			64	\$157.50	C	2	\$165.00	\$150.00
609.811	BITUMINOUS CURB, TYPE B (4" REVEAL)	LF	115763.26	\$8.13	A	22	\$16.00	\$5.20
			1000	\$14.12	E	2	\$19.00	\$9.23
609.936	SPECIAL STRAIGHT GRANITE CURB (REVEAL 18" - 24")	LF	350	\$303.50	A	2	\$350.00	\$257.00
611.05208	8" CEMENT LINED DUCTILE IRON WATER PIPE, CL 52	LF	230	\$167.50	C	2	\$200.00	\$135.00
611.05212	12" CEMENT LINED DUCTILE IRON WATER PIPE, CL 52	LF	1260	\$202.50	C	2	\$230.00	\$175.00
611.05224	24" CEMENT LINED DUCTILE IRON WATER PIPE, CL. 52	LF	2444	\$376.50	A	2	\$453.00	\$300.00
611.21806	6" PVC WATER PIPE, DR 18	LF	130	\$245.50	A	2	\$351.00	\$140.00
611.21812	12" PVC WATER PIPE, DR 18	LF	680	\$215.50	A	2	\$261.00	\$170.00
611.21816	16" PVC WATER PIPE, DR 18	LF	80	\$275.00	A	2	\$360.00	\$190.00
611.21820	20" PVC WATER PIPE, DR 18	LF	1460	\$285.50	A	2	\$350.00	\$221.00
611.41502	STEEL CASING PIPE WITH 8" DI CARRIER PIPE	LF	110	\$320.00	C	2	\$440.00	\$200.00
611.43914	12" SUPPORTED CEMENT LINED DI WATER PIPE (DI-MJ), INSULATED	LF	2860	\$655.00	C	2	\$900.00	\$410.00

<i>Item</i>	<i>Unit</i>	<i>Quantity * Bids</i>	<i>Average Unit Price</i>	<i>Group Code</i>	<i>No. Of Bidders</i>	<i>High Bid</i>	<i>Low Bid</i>
611.51007 3/4" CORPORATION STOP	EA	2	\$262.50	A	2	\$275.00	\$250.00
611.51020 2" CORPORATION STOP	EA	2	\$550.00	A	2	\$600.00	\$500.00
		4	\$1,247.50	C	2	\$1,250.00	\$1,245.00
611.52007 3/4" CURB STOP WITH BOX	EA	2	\$425.00	A	2	\$450.00	\$400.00
611.52010 1" CURB STOP WITH BOX	EA	2	\$1,035.00	C	2	\$1,070.00	\$1,000.00
611.52020 2" CURB STOP WITH BOX	EA	2	\$875.00	A	2	\$1,000.00	\$750.00
		2	\$1,607.50	C	2	\$1,615.00	\$1,600.00
611.53007 3/4" SERVICE SADDLE	EA	2	\$400.00	A	2	\$500.00	\$300.00
611.53020 2" SERVICE SADDLE	EA	2	\$525.00	A	2	\$550.00	\$500.00
611.54007 3/4" HDPE SERVICE PIPE	LF	80	\$97.50	A	2	\$100.00	\$95.00
611.54020 2" HDPE SERVICE PIPE	LF	120	\$140.00	A	2	\$180.00	\$100.00
611.55010 1" PE SERVICE PIPE	LF	12	\$227.50	C	2	\$350.00	\$105.00
611.55020 2" PE SERVICE PIPE	LF	920	\$56.50	C	2	\$65.00	\$48.00
611.70006 6" FITTING	EA	4	\$700.00	A	2	\$900.00	\$500.00
611.70008 8" FITTING	EA	14	\$1,095.00	C	2	\$1,190.00	\$1,000.00
611.70012 12" FITTING	EA	30	\$1,250.00	A	2	\$1,500.00	\$1,000.00
		20	\$1,425.00	C	2	\$1,600.00	\$1,250.00
611.70016 16" FITTING	EA	4	\$2,800.00	A	2	\$3,000.00	\$2,600.00
611.70020 20" FITTING	EA	22	\$4,107.50	A	2	\$4,600.00	\$3,615.00
611.70024 24" FITTING	EA	30	\$4,900.00	A	2	\$5,100.00	\$4,700.00
611.70404 4" LINESSTOP	EA	2	\$9,360.00	C	2	\$9,500.00	\$9,220.00
611.70408 8" LINESSTOP	EA	6	\$10,500.00	C	2	\$11,500.00	\$9,500.00
611.70412 12" LINESSTOP	EA	2	\$26,250.00	C	2	\$27,500.00	\$25,000.00
611.71006 6" GATE VALVE WITH BOX	EA	4	\$1,875.00	A	2	\$2,100.00	\$1,650.00
		4	\$2,650.00	C	2	\$3,100.00	\$2,200.00

<i>Item</i>	<i>Unit</i>	<i>Quantity * Bids</i>	<i>Average Unit Price</i>	<i>Group Code</i>	<i>No. Of Bidders</i>	<i>High Bid</i>	<i>Low Bid</i>
611.71008 8" GATE VALVE WITH BOX	EA	10	\$2,950.00	C	2	\$3,500.00	\$2,400.00
611.71012 12" GATE VALVE WITH BOX	EA	4	\$4,250.00	A	2	\$4,400.00	\$4,100.00
		2	\$5,015.00	C	2	\$5,030.00	\$5,000.00
611.71112 12" TAPPING SLEEVE & VALVE WITH BOX	EA	2	\$11,450.00	C	2	\$11,900.00	\$11,000.00
611.72016 16" BUTTERFLY VALVE WITH BOX	EA	2	\$4,792.50	A	2	\$9,500.00	\$85.00
611.72020 20" BUTTERFLY VALVE WITH BOX	EA	4	\$12,500.00	A	2	\$13,500.00	\$11,500.00
611.72024 24" BUTTERFLY VALVE WITH BOX	EA	4	\$17,000.00	A	2	\$18,000.00	\$16,000.00
611.73008 8" COUPLING	EA	2	\$1,500.00	C	2	\$1,700.00	\$1,300.00
611.73312 12" EXPANSION JOINT	EA	4	\$20,250.00	C	2	\$20,500.00	\$20,000.00
611.74206 8" X 6" REDUCER	EA	2	\$1,570.00	C	2	\$2,100.00	\$1,040.00
611.74408 12" X 8" REDUCER	EA	4	\$835.00	C	2	\$1,350.00	\$320.00
611.75 AIR RELEASE VALVE WITH VAULT	EA	2	\$5,675.00	C	2	\$8,100.00	\$3,250.00
611.75002 2" AIR RELEASE VALVE WITH VAULT	EA	6	\$3,965.00	A	2	\$5,430.00	\$2,500.00
611.77 CHLORINE INJECTION TAP	EA	4	\$1,157.50	A	2	\$1,565.00	\$750.00
611.78108 8" FLOW METER WITH VAULT	U	2	\$35,650.00	C	2	\$45,000.00	\$26,300.00
611.78302 2" METER PIT	U	2	\$8,350.00	C	2	\$12,000.00	\$4,700.00
611.81 HYDRANT	EA	2	\$6,375.00	A	2	\$8,000.00	\$4,750.00
		4	\$7,950.00	C	2	\$8,400.00	\$7,500.00
611.814 REMOVE HYDRANT	EA	2	\$1,740.00	A	2	\$2,830.00	\$650.00
		2	\$3,615.00	C	2	\$4,030.00	\$3,200.00
611.90001 ADJUSTING WATER GATES AND SHUTOFFS SET BY OTHERS	EA	22	\$370.00	A	2	\$500.00	\$240.00
611.90002 ADJUSTING WATER GATES AND SHUTOFFS (MATERIALS FURNISHED BY OTHERS)	EA	5	\$350.00	A	1	\$350.00	\$350.00
611.9512 BOARD INSULATION, 2" THICK	SY	28	\$53.00	A	2	\$70.00	\$36.00
611.9514 BOARD INSULATION, 4" THICK	SY	8	\$94.00	A	2	\$133.00	\$55.00
611.99201 1" TEMPORARY WATER SYSTEM	U	2	\$34,000.00	A	2	\$50,000.00	\$18,000.00

<i>Item</i>	<i>Unit</i>	<i>Quantity * Bids</i>	<i>Average Unit Price</i>	<i>Group Code</i>	<i>No. Of Bidders</i>	<i>High Bid</i>	<i>Low Bid</i>	
611.99202	2" TEMPORARY WATER SYSTEM	U	2	\$15,000.00	A	2	\$15,000.00	\$15,000.00
614.16218	6" 2-DUCT PVC CONDUIT, SCHEDULE 80, CONCRETE ENCASED	LF	540	\$247.50	C	2	\$275.00	\$220.00
614.16918	6" 9-DUCT PVC CONDUIT, SCHEDULE 80, CONCRETE ENCASED	LF	1464	\$420.00	C	2	\$440.00	\$400.00
614.2229	2" 2-DUCT FIBERGLASS CONDUIT (BRIDGE)	LF	1270	\$115.00	C	2	\$130.00	\$100.00
614.2419	4" FIBERGLASS CONDUIT (BRIDGE)	LF	2608	\$89.00	C	2	\$90.00	\$88.00
614.2429	4" 2-DUCT FIBERGLASS CONDUIT (BRIDGE)	LF	580	\$162.50	A	2	\$170.00	\$155.00
614.2699	6" 9-DUCT FIBERGLASS CONDUIT (BRIDGE)	LF	2620	\$612.50	C	2	\$800.00	\$425.00
614.331	3" STEEL CONDUIT	LF	70	\$62.50	A	2	\$73.00	\$52.00
614.512	CONCRETE PULL BOX 18"	EA	31	\$1,340.97	A	7	\$1,800.00	\$940.00
614.522	MOLDED PULL BOX 13"X24"	EA	4	\$1,220.00	C	2	\$1,300.00	\$1,140.00
614.523	MOLDED PULL BOX 17"X30"	EA	106	\$1,162.74	A	6	\$2,000.00	\$1,000.00
			10	\$1,500.00	C	2	\$1,800.00	\$1,200.00
614.59	ELECTRIC VAULT	U	4	\$29,000.00	C	2	\$40,000.00	\$18,000.00
614.72114	2" PVC CONDUIT, SCHEDULE 40	LF	3436	\$21.92	A	8	\$36.00	\$11.00
			2340	\$36.50	C	2	\$53.00	\$20.00
614.73114	3" PVC CONDUIT, SCHEDULE 40	LF	10470	\$29.14	A	6	\$32.00	\$25.00
			1460	\$49.00	C	2	\$63.00	\$35.00
614.73118	3" PVC CONDUIT, SCHEDULE 80	LF	1440	\$45.93	A	4	\$64.50	\$38.00
614.73218	3" 2-DUCT PVC CONDUIT, SCHEDULE 80	LF	910	\$54.50	A	2	\$58.00	\$51.00
614.74118	4" PVC CONDUIT, SCHEDULE 80	LF	526	\$67.50	C	2	\$70.00	\$65.00
614.74218	4" 2-DUCT PVC CONDUIT, SCHEDULE 80	LF	390	\$35.00	A	1	\$35.00	\$35.00
614.76114	6" PVC CONDUIT, SCHEDULE 40	LF	120	\$108.50	C	2	\$125.00	\$92.00
615.0101	TRAFFIC SIGN TYPE A	SF	666	\$115.00	A	2	\$115.00	\$115.00
615.01201	TRAFFIC SIGN TYPE A, BREAKAWAY MOUNTS	SF	206	\$167.57	A	3	\$170.00	\$165.00

<i>Item</i>		<i>Unit</i>	<i>Quantity * Bids</i>	<i>Average Unit Price</i>	<i>Group Code</i>	<i>No. Of Bidders</i>	<i>High Bid</i>	<i>Low Bid</i>
615.013	REMOVING TRAFFIC SIGN TYPE A	U	17	\$904.12	A	3	\$1,200.00	\$450.00
615.014	RELOCATING TRAFFIC SIGN TYPE A	U	6	\$6,975.00	A	2	\$7,250.00	\$6,700.00
615.0201	TRAFFIC SIGN TYPE B	SF	425	\$111.85	A	5	\$155.00	\$55.00
615.02201	TRAFFIC SIGN TYPE B, BREAKAWAY MOUNTS	SF	432	\$289.08	A	7	\$335.00	\$250.00
615.023	REMOVING TRAFFIC SIGN TYPE B	U	93	\$150.51	A	7	\$250.00	\$53.00
615.024	RELOCATING TRAFFIC SIGN TYPE B	U	7	\$2,597.14	A	5	\$7,000.00	\$315.00
615.0301	TRAFFIC SIGN TYPE C	SF	2806.84	\$72.39	A	9	\$105.00	\$50.00
			244	\$108.50	C	2	\$122.00	\$95.00
615.03201	TRAFFIC SIGN TYPE C, BREAKAWAY MOUNTS	SF	584	\$330.26	A	4	\$390.00	\$250.00
615.033	REMOVING TRAFFIC SIGN, TYPE C	U	416	\$62.37	A	12	\$200.00	\$38.00
			122	\$46.50	C	2	\$53.00	\$40.00
615.034	RELOCATING TRAFFIC SIGN, TYPE C	U	16	\$247.94	A	5	\$425.00	\$150.00
			24	\$319.50	C	2	\$364.00	\$275.00
615.0401	TRAFFIC SIGN TYPE AA	SF	2318	\$37.59	A	3	\$44.00	\$30.00
615.0501	TRAFFIC SIGN TYPE BB	SF	618.5	\$43.32	A	5	\$46.00	\$40.00
615.053	REMOVING TRAFFIC SIGN TYPE BB	U	33	\$46.00	A	3	\$50.00	\$45.00
615.0601	TRAFFIC SIGN TYPE CC	SF	917.33	\$21.30	A	10	\$26.50	\$13.00
			84	\$19.00	C	2	\$22.00	\$16.00
615.063	REMOVING TRAFFIC SIGN TYPE CC	U	42	\$16.81	A	3	\$18.00	\$15.00
615.10001	FULL TRAFFIC SIGN STRUCTURE	U	2	\$192,500.00	A	2	\$200,000.00	\$185,000.00
615.103	REMOVING FULL TRAFFIC SIGN STRUCTURE	U	2	\$12,250.00	A	2	\$12,500.00	\$12,000.00
615.20001	CANTILEVER TRAFFIC SIGN STRUCTURE	U	4	\$105,425.00	A	4	\$143,500.00	\$72,500.00
615.20002	CANTILEVER TRAFFIC SIGN STRUCTURE	U	2	\$73,450.00	A	2	\$81,900.00	\$65,000.00
615.20003	CANTILEVER TRAFFIC SIGN STRUCTURE	U	2	\$83,850.00	A	2	\$95,700.00	\$72,000.00
615.20004	CANTILEVER TRAFFIC SIGN STRUCTURE	U	2	\$72,200.00	A	2	\$81,400.00	\$63,000.00

<i>Item</i>	<i>Unit</i>	<i>Quantity * Bids</i>	<i>Average Unit Price</i>	<i>Group Code</i>	<i>No. Of Bidders</i>	<i>High Bid</i>	<i>Low Bid</i>
615.20005 CANTILEVER TRAFFIC SIGN STRUCTURE	U	2	\$73,750.00	A	2	\$82,500.00	\$65,000.00
615.20006 CANTILEVER TRAFFIC SIGN STRUCTURE	U	2	\$73,450.00	A	2	\$81,900.00	\$65,000.00
615.30691 BRIDGE MOUNTED TRAFFIC SIGN STRUCTURE (MODIFIED)	U	8	\$6,662.50	C	2	\$12,000.00	\$1,325.00
616.161 TRAFFIC SIGNALS (TEMPORARY)	U	3	\$46,466.67	A	3	\$50,000.00	\$43,000.00
616.171 PORTABLE TRAFFIC SIGNALS (PTS) SYSTEM	U	4	\$17,100.00	A	3	\$22,500.00	\$9,000.00
		10	\$36,910.00	C	6	\$161,100.00	\$2,500.00
		2	\$8,572.50	E	2	\$14,145.00	\$3,000.00
616.191 ALTERATIONS TO TRAFFIC SIGNALS	U	3	\$31,540.00	A	3	\$36,000.00	\$26,620.00
		1	\$38,000.00	C	1	\$38,000.00	\$38,000.00
616.19101 ALTERATIONS TO TRAFFIC SIGNALS	U	7	\$111,322.57	A	7	\$375,000.00	\$6,000.00
		2	\$55,916.50	F	2	\$58,500.00	\$53,333.00
616.19102 ALTERATIONS TO TRAFFIC SIGNALS	U	6	\$23,666.67	A	6	\$40,600.00	\$6,000.00
		2	\$31,666.50	F	2	\$33,333.00	\$30,000.00
616.19103 ALTERATIONS TO TRAFFIC SIGNALS	U	2	\$38,800.00	A	2	\$40,600.00	\$37,000.00
		2	\$54,444.00	F	2	\$58,888.00	\$50,000.00
616.261 RECTANGULAR RAPID FLASHING BEACON	U	2	\$25,500.00	A	2	\$28,000.00	\$23,000.00
616.606 TRAFFIC SIGNAL DETECTOR LOOP 6 FT X 6 FT	EA	29	\$767.93	A	7	\$900.00	\$650.00
616.612 TRAFFIC SIGNAL DETECTOR LOOP 6 FT X 12 FT	EA	2	\$887.50	A	2	\$1,000.00	\$775.00
616.625 TRAFFIC SIGNAL DETECTOR LOOP 6 FT X 25 FT	EA	2	\$1,000.00	A	2	\$1,050.00	\$950.00
616.630 TRAFFIC SIGNAL DETECTOR LOOP 6 FT X 30 FT	EA	2	\$1,080.00	A	1	\$1,080.00	\$1,080.00
616.650 TRAFFIC SIGNAL DETECTOR LOOP 6 FT X 50 FT	EA	411	\$1,330.05	A	13	\$1,500.00	\$1,160.00
616.9501 INSTALL TRAFFIC STUDY EQUIPMENT	U	7	\$7,760.71	A	7	\$17,000.00	\$4,000.00
616.9502 INSTALL TRAFFIC STUDY EQUIPMENT	U	4	\$11,325.00	A	4	\$19,500.00	\$4,000.00
616.9503 INSTALL TRAFFIC STUDY EQUIPMENT	U	4	\$11,325.00	A	4	\$19,500.00	\$4,000.00
616.9504 INSTALL TRAFFIC STUDY EQUIPMENT	U	4	\$11,325.00	A	4	\$19,500.00	\$4,000.00

<i>Item</i>		<i>Unit</i>	<i>Quantity * Bids</i>	<i>Average Unit Price</i>	<i>Group Code</i>	<i>No. Of Bidders</i>	<i>High Bid</i>	<i>Low Bid</i>
616.972	CLASSIFICATION EQUIPMENT WITH SOLAR	U	2	\$33,750.00	A	2	\$36,000.00	\$31,500.00
			2	\$35,750.00	C	2	\$45,000.00	\$26,500.00
616.974	COUNTER STATION WITH SOLAR	U	2	\$33,750.00	A	2	\$36,000.00	\$31,500.00
618.61	UNIFORMED OFFICERS WITH VEHICLE	\$	7006400	\$1.00	A	61	\$1.00	\$1.00
			64000	\$1.00	B	4	\$1.00	\$1.00
			475000	\$1.00	C	9	\$1.00	\$1.00
			148000	\$1.00	E	5	\$1.00	\$1.00
			19600	\$1.00	F	2	\$1.00	\$1.00
618.7	FLAGGERS	HR	111015	\$54.09	A	40	\$67.00	\$45.00
			1950	\$12.46	B	3	\$25.00	\$0.10
			7840	\$50.97	C	9	\$65.00	\$35.00
			6800	\$49.79	E	4	\$65.00	\$25.00
			200	\$45.00	F	2	\$55.00	\$35.00
619.1	MAINTENANCE OF TRAFFIC	U	61	\$152,117.30	A	61	\$425,000.00	\$3,500.00
			3	\$19,333.33	B	3	\$23,000.00	\$15,000.00
			8	\$116,937.50	C	8	\$250,000.00	\$10,000.00
			5	\$52,777.50	E	5	\$110,000.00	\$10,000.00
			2	\$4,750.00	F	2	\$5,000.00	\$4,500.00
619.25	PORTABLE CHANGEABLE MESSAGE SIGN	U	195	\$4,142.49	A	58	\$10,265.00	\$500.00
			8	\$1,575.00	B	2	\$2,000.00	\$1,150.00
			28	\$4,973.75	C	8	\$8,500.00	\$775.00
			10	\$1,470.00	E	3	\$1,500.00	\$1,425.00
619.279	AUTOMATED TRAILER-MOUNTED SPEED LIMIT SIGN	U	81	\$4,538.02	A	32	\$10,265.00	\$650.00
			16	\$3,962.50	C	6	\$7,000.00	\$550.00
			4	\$807.50	E	2	\$1,165.00	\$450.00
619.502	WORK ZONE ITS OPERATIONAL COSTS (WINTER)	MON	52	\$1,029.23	A	5	\$1,290.00	\$950.00
619.503	WORK ZONE ITS OPERATIONAL COSTS (SUMMER)	MON	114	\$868.64	A	5	\$1,025.00	\$750.00
619.51	PORTABLE QUEUE TRAILER / SENSOR (PQT)	MON	740	\$563.04	A	6	\$650.00	\$500.00
619.52	PORTABLE CHANGEABLE MESSAGE SIGN (PCMS)	MON	660	\$719.92	A	5	\$760.00	\$650.00

<i>Item</i>	<i>Unit</i>	<i>Quantity * Bids</i>	<i>Average Unit Price</i>	<i>Group Code</i>	<i>No. Of Bidders</i>	<i>High Bid</i>	<i>Low Bid</i>	
		66	\$972.50	C	2	\$1,200.00	\$745.00	
619.54	MOBILE VIDEO TRAILER WITH PAN TILT ZOOM (PTZ)	MON	325	\$1,047.69	A	5	\$1,100.00	\$1,000.00
619.63	TRUCK-MOUNTED IMPACT ATTENUATOR, TEST LEVEL 3	U	79	\$8,249.37	A	37	\$26,100.00	\$1,000.00
			8	\$5,250.00	B	2	\$9,000.00	\$1,500.00
			2	\$3,000.00	C	2	\$5,000.00	\$1,000.00
			5	\$3,250.20	E	3	\$5,000.00	\$1.00
619.91	RELOCATE WORK ZONE ITS DEVICE	U	48	\$457.50	A	2	\$580.00	\$335.00
621.1	RETROREFLECTIVE MEDIAN BARRIER DELINEATOR	EA	750	\$51.47	A	7	\$54.00	\$50.00
621.2	RETROREFLECTIVE BEAM GUARDRAIL DELINEATOR	EA	4518	\$7.92	A	26	\$11.50	\$5.25
			20	\$169.00	C	2	\$330.00	\$8.00
			520	\$7.98	E	3	\$9.25	\$7.50
621.31	SINGLE DELINEATOR WITH POST	EA	3669	\$61.57	A	28	\$91.00	\$50.00
			4	\$100.00	C	2	\$145.00	\$55.00
			270	\$55.60	E	3	\$60.00	\$55.00
621.3112	SINGLE LARGE DELINEATOR WITH POST	EA	1422	\$75.50	A	6	\$93.00	\$60.00
			80	\$81.25	E	2	\$82.50	\$80.00
621.32	DOUBLE DELINEATOR WITH POST	EA	831	\$70.47	A	25	\$85.00	\$65.00
			4	\$102.50	C	2	\$145.00	\$60.00
			150	\$60.87	E	4	\$70.00	\$56.00
621.3212	DOUBLE LARGE DELINEATOR WITH POST	EA	100	\$69.00	A	2	\$73.00	\$65.00
621.3312	SINGLE LARGE DELINEATOR DOUBLE FACED WITH POST	EA	204	\$65.11	A	3	\$73.00	\$62.50
621.71	FLEXIBLE DELINEATORS, SOIL MOUNT	EA	470	\$120.00	A	2	\$125.00	\$115.00
622.1	STEEL WITNESS MARKERS	EA	524	\$37.94	A	9	\$65.00	\$30.00
			14	\$63.50	C	2	\$77.00	\$50.00
622.2	CONCRETE BOUNDS	EA	32	\$662.50	A	2	\$800.00	\$525.00
625.2	CONCRETE LIGHT POLE BASES, TYPE B	EA	2	\$2,840.00	A	2	\$3,480.00	\$2,200.00
625.62	RESET/RELOCATE LIGHT POLE	EA	2	\$1,745.00	A	2	\$1,750.00	\$1,740.00

<i>Item</i>		<i>Unit</i>	<i>Quantity * Bids</i>	<i>Average Unit Price</i>	<i>Group Code</i>	<i>No. Of Bidders</i>	<i>High Bid</i>	<i>Low Bid</i>
628.1	SAWED CONCRETE PAVEMENT	LF	1903	\$12.89	A	9	\$23.00	\$5.00
628.2	SAWED BITUMINOUS PAVEMENT	LF	40399.4	\$5.15	A	42	\$15.00	\$2.00
			3624	\$3.61	C	6	\$5.00	\$3.00
			3640	\$4.78	E	4	\$12.00	\$3.25
628.22	SAWED BITUMINOUS PAVEMENT (BRIDGE)	LF	834	\$5.30	A	3	\$7.00	\$5.00
631.024	MODULAR GLARE SCREEN	LF	4000	\$28.75	A	2	\$31.50	\$26.00
632.0104	RETROREFLECTIVE PAINT PAVE. MARKING, 4" LINE	LF	17992222	\$0.22	A	38	\$1.00	\$0.12
			520000	\$0.21	B	2	\$0.22	\$0.19
			102820	\$0.62	C	8	\$3.75	\$0.25
632.01047	RETROREFLECTIVE PAINT PARKING LINE, 4"	LF	46240	\$0.82	A	3	\$3.00	\$0.50
632.0106	RETROREFLECTIVE PAINT PAVE. MARKING, 6" LINE	LF	6456355	\$0.23	A	15	\$0.30	\$0.19
632.0108	RETROREFLECTIVE PAINT PAVE. MARKING, 8" LINE	LF	320	\$1.80	A	3	\$2.10	\$1.10
632.0112	RETROREFLECTIVE PAINT PAVE. MARKING, 12" LINE	LF	355100	\$0.50	A	5	\$1.20	\$0.45
			230	\$2.63	C	2	\$3.25	\$2.00
632.0118	RETROREFLECTIVE PAINT PAVE. MARKING, 18" LINE	LF	5639	\$2.61	A	3	\$4.20	\$1.00
632.02	RETROREFLECTIVE PAINT PAVEMENT MARKING, SYMBOL OR WORD	SF	23642	\$2.75	A	2	\$3.50	\$2.00
			117169	\$3.55	B	2	\$3.60	\$3.50
			1008	\$9.00	C	2	\$14.00	\$4.00
632.1104	PREFORMED RETROREFLECTIVE TAPE, TYPE I (REMOVABLE) 4" LINE	LF	221628.76	\$1.95	A	34	\$3.20	\$1.00
			15970	\$2.26	C	3	\$2.80	\$1.50
632.1106	PREFORMED RETROREFLECTIVE TAPE, TYPE I (REMOVABLE) 6" LINE	LF	114872	\$2.86	A	8	\$4.00	\$1.50
			5360	\$2.95	C	2	\$4.15	\$1.75
632.1108	PREFORMED RETROREFLECTIVE TAPE, TYPE I (REMOVABLE) 8" LINE	LF	95	\$3.00	A	1	\$3.00	\$3.00
632.1112	PREFORMED RETROREFLECTIVE TAPE, TYPE I (REMOVABLE) 12" LINE	LF	12685	\$7.73	A	3	\$10.00	\$4.00
632.1118	PREFORMED RETROREFLECTIVE TAPE, TYPE I (REMOVABLE) 18" LINE	LF	7256.5	\$7.16	A	29	\$15.00	\$1.00
			348	\$9.60	C	5	\$12.50	\$5.50
632.1124	PREFORMED RETROREFLECTIVE TAPE, TYPE I (REMOVABLE) 24" LINE	LF	922	\$6.61	A	5	\$10.00	\$1.00

<i>Item</i>	<i>Unit</i>	<i>Quantity * Bids</i>	<i>Average Unit Price</i>	<i>Group Code</i>	<i>No. Of Bidders</i>	<i>High Bid</i>	<i>Low Bid</i>
632.1306 BLACKOUT PAVEMENT MARKING TAPE, TYPE I (REMOVABLE), 6" LINE	LF	13398	\$4.37	A	5	\$6.25	\$2.00
		19570	\$3.11	C	5	\$4.00	\$2.60
632.3104 RETROREFLECT. THERMOPLAS. PAVE. MARKING, 4" LINE	LF	54304.76	\$2.24	A	21	\$3.00	\$2.00
		1610	\$3.25	B	2	\$4.00	\$2.50
		4310	\$2.54	C	3	\$5.00	\$2.50
632.3106 RETROREFLECT. THERMOPLAS. PAVE. MARKING, 6" LINE	LF	62657	\$2.28	A	20	\$4.00	\$1.90
		22724	\$2.88	B	2	\$3.75	\$2.00
		540	\$4.50	C	2	\$5.00	\$4.00
632.3108 RETROREFLECT. THERMOPLAS. PAVE. MARKING, 8" LINE	LF	7612	\$3.20	A	12	\$6.00	\$1.40
632.3112 RETROREFLECT. THERMOPLAS. PAVE. MARKING, 12" LINE	LF	90341	\$4.41	A	29	\$7.20	\$4.00
		16982	\$5.25	B	2	\$6.00	\$4.50
632.3118 RETROREFLECT. THERMOPLAS. PAVE. MARKING, 18" LINE	LF	10573.5	\$7.51	A	33	\$12.50	\$1.40
		26722	\$7.50	B	2	\$8.00	\$7.00
		300	\$5.88	C	3	\$13.25	\$4.00
632.3124 RETROREFLECT. THERMOPLAS. PAVE. MARKING, 24" LINE	LF	830	\$9.36	A	7	\$10.25	\$8.00
632.32 RETROREFLECT. THERMOPLAS. PAVEMENT MARKING, SYMBOL OR WORD	SF	30697.8	\$9.07	A	30	\$16.00	\$6.90
		17160.8	\$8.50	B	2	\$9.00	\$8.00
		1110	\$13.50	C	2	\$17.00	\$10.00
632.5112 PREFORMED RETROREFLECTIVE TAPE, LEVEL I, 12" LINE	LF	128	\$8.50	A	2	\$11.00	\$6.00
632.5118 PREFORMED RETROREFLECTIVE TAPE, LEVEL I, 18" LINE	LF	2036	\$36.99	A	3	\$50.00	\$8.00
632.7106 RETROREFLECTIVE POLYUREA PAVEMENT MARKING, 6" LINE	LF	49292	\$2.20	A	2	\$2.40	\$2.00
632.7112 RETROREFLECTIVE POLYUREA PAVEMENT MARKING 12" LINE	LF	10102	\$4.40	A	2	\$4.80	\$4.00
632.71204 GROOVED RETROREFLECTIVE POLYUREA PAVEMENT MARKING, 4" LINE	LF	190600	\$1.45	A	2	\$1.60	\$1.30
632.71206 GROOVED RETROREFLECTIVE POLYUREA PAVEMENT MARKING, 6" LINE	LF	1064000	\$1.53	A	3	\$1.70	\$1.45
632.71208 GROOVED RETROREFLECTIVE POLYUREA PAVEMENT MARKING, 8" LINE	LF	50	\$2.85	A	2	\$3.60	\$2.10
632.71212 GROOVED RETROREFLECTIVE POLYUREA PAVEMENT MARKING, 12" LINE	LF	98400	\$3.26	A	3	\$3.60	\$3.00
632.911 OBLITERATE PAVE. MARKING LINE, 12" WIDE & UNDER	LF	1051173	\$0.47	A	23	\$5.00	\$0.35

<i>Item</i>	<i>Unit</i>	<i>Quantity * Bids</i>	<i>Average Unit Price</i>	<i>Group Code</i>	<i>No. Of Bidders</i>	<i>High Bid</i>	<i>Low Bid</i>	
		52720	\$0.84	C	3	\$2.50	\$0.50	
632.912	OBLITERATE PAVE. MARKING LINE, OVER 12" WIDE	LF	2704	\$2.17	A	8	\$6.00	\$1.30
632.92	OBLITERATE PAVEMENT MARKING, SYMBOL OR WORD	SF	7102	\$2.51	A	14	\$15.00	\$1.30
641.	LOAM	CY	1050	\$80.34	A	5	\$100.00	\$58.00
641.1	PERMEABLE SOIL	CY	1260	\$68.00	A	2	\$85.00	\$51.00
643.21	FERTILIZER FOR REFERTILIZATION	LB	38950	\$0.89	A	5	\$1.25	\$0.60
644.62	WET BASIN/MEADOW SEED TYPE 62	LB	60	\$140.55	A	2	\$279.00	\$2.10
644.72	SLOPE SEED, TYPE 72 (STEEP SLOPE)	LB	14	\$50.00	A	1	\$50.00	\$50.00
645.0001	TURBIDITY BARRIER	LF	6170	\$71.75	A	4	\$96.50	\$30.00
			1200	\$15.00	C	1	\$15.00	\$15.00
645.119	MULCH WITH TACKIFIERS	A	22.25	\$1,450.56	A	3	\$1,500.00	\$1,400.00
			3	\$2,300.00	C	3	\$3,000.00	\$1,700.00
645.3	EROSION STONE	TON	7810	\$32.80	A	7	\$85.00	\$24.00
			300	\$64.00	C	2	\$65.00	\$63.00
645.44	TEMPORARY SLOPE MATTING TYPE D (WILDLIFE FRIENDLY)	SY	139110	\$2.25	A	8	\$3.33	\$2.00
			4000	\$4.65	C	2	\$6.00	\$3.30
			34000	\$3.55	E	2	\$3.59	\$3.50
645.45	PERMANENT CHANNEL MATTING TYPE A	SY	18740	\$7.80	A	4	\$10.80	\$7.00
645.471	TEMPORARY CHANNEL MATTING TYPE A (WILDLIFE FRIENDLY)	SY	4100	\$5.50	A	2	\$8.00	\$3.00
645.48	EROSION CONTROL MIX	CY	180	\$50.50	A	2	\$51.00	\$50.00
645.482	STUMP GRINDINGS FOR TEMPORARY EROSION CONTROL	CY	1600	\$23.00	A	2	\$30.00	\$16.00
645.512	COMPOST SOCK FOR PERIMETER BERM	LF	189949.25	\$5.02	A	34	\$10.00	\$2.00
			7800	\$7.85	C	3	\$8.00	\$7.00
			6900	\$5.18	E	3	\$6.50	\$4.25
645.52	RYEGRASS FOR TEMPORARY EROSION CONTROL	LB	4285	\$4.53	A	3	\$5.00	\$4.00
			100	\$10.50	C	2	\$16.00	\$5.00

<i>Item</i>		<i>Unit</i>	<i>Quantity * Bids</i>	<i>Average Unit Price</i>	<i>Group Code</i>	<i>No. Of Bidders</i>	<i>High Bid</i>	<i>Low Bid</i>
645.531	SILT FENCE	LF	189132.25	\$3.28	A	31	\$8.00	\$1.50
			7800	\$7.02	C	3	\$8.00	\$3.00
			3500	\$3.08	E	3	\$4.92	\$1.25
645.611	BONDED FIBER MATRIX (BFM)	LB	353554	\$1.78	A	13	\$2.30	\$1.60
			280	\$3.00	C	1	\$3.00	\$3.00
			37000	\$1.60	E	2	\$2.15	\$1.05
645.7	STORM WATER POLLUTION PREVENTION PLAN	U	6	\$12,150.00	A	6	\$21,000.00	\$5,000.00
			2	\$4,800.00	C	2	\$6,000.00	\$3,600.00
645.71	MONITORING SWPPP AND EROSION AND SEDIMENT CONTROLS	HR	3604	\$98.87	A	7	\$120.00	\$90.00
			3000	\$110.00	C	2	\$160.00	\$60.00
645.72	FINAL WETLAND IMPACT REPORT	U	7	\$4,328.57	A	7	\$5,500.00	\$3,200.00
			3	\$3,500.00	C	3	\$5,000.00	\$1,500.00
645.73	FINAL STREAM DIVERSION AND EROSION CONTROL PLAN	U	7	\$8,985.71	A	7	\$16,000.00	\$2,500.00
			1	\$3,000.00	C	1	\$3,000.00	\$3,000.00
645.731	MONITORING FSD&EC PLAN	HR	220	\$130.68	A	3	\$200.00	\$110.00
			240	\$110.00	C	1	\$110.00	\$110.00
645.74	EROSION CONTROL PLAN	U	3	\$5,583.33	A	3	\$6,300.00	\$5,200.00
645.75	COLD WEATHER STABILIZATION PLAN	U	9	\$1,055.56	A	3	\$1,300.00	\$1,000.00
646.2	TURF ESTABLISHMENT WITHOUT MULCH	A	69.4	\$2,206.48	A	7	\$4,900.00	\$1,600.00
			2	\$4,250.00	C	2	\$4,500.00	\$4,000.00
646.21	TURF ESTABLISHMENT WITHOUT MULCH	SY	252052.2	\$0.65	A	13	\$1.20	\$0.50
			440	\$5.00	C	1	\$5.00	\$5.00
			32000	\$1.95	E	2	\$2.00	\$1.90
646.222	TURF ESTABLISHMENT WITHOUT MULCH (WETLAND SEED)	A	1.4	\$3,987.50	A	2	\$5,475.00	\$2,500.00
646.3	TURF ESTABLISHMENT WITH MULCH AND TACKIFIERS	A	3.3	\$8,122.73	A	3	\$12,075.00	\$3,500.00
646.31	TURF ESTABLISHMENT WITH MULCH AND TACKIFIERS	SY	30325	\$1.34	A	10	\$5.00	\$0.70
			18600	\$1.96	E	2	\$2.26	\$1.65
646.41	TURF ESTABLISHMENT WITH MULCH, TACKIFIERS AND HUMUS	SY	23535.3	\$18.16	A	25	\$175.00	\$4.00

<i>Item</i>		<i>Unit</i>	<i>Quantity * Bids</i>	<i>Average Unit Price</i>	<i>Group Code</i>	<i>No. Of Bidders</i>	<i>High Bid</i>	<i>Low Bid</i>
			600	\$25.00	E	2	\$45.00	\$5.00
			200	\$8.00	F	2	\$15.00	\$1.00
647.1	HUMUS	CY	49595	\$28.46	A	14	\$65.00	\$20.00
			900	\$54.00	C	2	\$66.00	\$42.00
			4600	\$23.67	E	2	\$32.34	\$15.00
650.2	LANDSCAPING	U	3	\$12,400.00	A	3	\$25,500.00	\$3,200.00
650.99	BEACH GRASS PLANTINGS	EA	89200	\$8.50	C	2	\$9.00	\$8.00
658.21	TRANSPLANTATION OF PLANT MATERIAL	U	2	\$12,950.00	A	2	\$16,000.00	\$9,900.00
661.001	INTERPRETIVE SIGN	EA	6	\$16,650.00	C	2	\$25,000.00	\$8,300.00
661.012	MOUNTING OF EXISTING PLAQUE	EA	2	\$6,000.00	C	2	\$10,000.00	\$2,000.00
662.282	DECOMMISSION MONITORING WELL	LF	45	\$50.00	A	1	\$50.00	\$50.00
670.02	SEDIMENT SUMP MEASURING BLOCK	EA	8	\$845.00	A	3	\$1,200.00	\$565.00
670.04501	CONSTRUCT AND REMOVE DIVERSION	U	2	\$237,500.00	A	2	\$295,000.00	\$180,000.00
670.04502	CONSTRUCT AND REMOVE DIVERSION	U	2	\$540,000.00	A	2	\$630,000.00	\$450,000.00
670.04503	CONSTRUCT AND REMOVE DIVERSION	U	2	\$38,400.00	A	2	\$40,000.00	\$36,800.00
670.04504	CONSTRUCT AND REMOVE DIVERSION	U	2	\$8,900.00	A	2	\$12,000.00	\$5,800.00
670.046	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	1	\$16,000.00	A	1	\$16,000.00	\$16,000.00
670.04601	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	2	\$53,250.00	A	2	\$60,000.00	\$46,500.00
670.04602	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	2	\$65,500.00	A	2	\$70,000.00	\$61,000.00
670.04603	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	2	\$35,000.00	A	2	\$40,000.00	\$30,000.00
670.04604	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	2	\$85,500.00	A	2	\$91,000.00	\$80,000.00
670.04605	CONSTRUCT AND REMOVE TEMPORARY WIDENING	U	2	\$106,000.00	A	2	\$112,000.00	\$100,000.00
670.0481	CONSTRUCTION ACCESS ROAD, LEFT IN PLACE	U	2	\$42,750.00	A	2	\$55,500.00	\$30,000.00
670.0482	CONSTRUCTION ACCESS ROAD, LEFT IN PLACE	U	2	\$34,750.00	A	2	\$39,500.00	\$30,000.00
670.066	MAILBOX SUPPORT ASSEMBLIES	EA	18	\$525.00	A	6	\$650.00	\$200.00

<i>Item</i>	<i>Unit</i>	<i>Quantity * Bids</i>	<i>Average Unit Price</i>	<i>Group Code</i>	<i>No. Of Bidders</i>	<i>High Bid</i>	<i>Low Bid</i>
		6	\$275.00	E	2	\$375.00	\$175.00
670.0661	MULTIPLE MAILBOXES SUPPORT ASSEMBLIES	EA	\$425.00	E	2	\$600.00	\$250.00
670.104	TEMPORARY PORTABLE LIGHTING	U	\$9,371.88	A	7	\$16,500.00	\$2,900.00
			\$5,788.00	C	8	\$11,000.00	\$250.00
			\$1,799.69	E	2	\$2,600.00	\$999.38
670.111	UST SYSTEM INSTALLATION	U	\$661,903.55	E	2	\$706,743.10	\$617,064.00
670.131	UST SYSTEM REMOVAL	U	\$19,250.00	E	2	\$27,000.00	\$11,500.00
670.141	CONCRETE TANK ANCHOR PAD REMOVAL	U	\$5,300.00	E	2	\$7,200.00	\$3,400.00
670.151	EXCAVATION LINER REMOVAL	U	\$2,050.00	E	2	\$3,000.00	\$1,100.00
670.161	DISCHARGE PERMIT FOR TREATED GROUNDWATER	U	\$1,562.50	E	2	\$2,625.00	\$500.00
670.1619	DISCHARGE PERMIT FOR CONTAMINATED WATER	U	\$7,800.00	A	2	\$8,000.00	\$7,600.00
670.171	FILE NOTICE OF INTENT - RGP	U	\$1,875.00	E	2	\$3,250.00	\$500.00
670.2811	NAVIGATIONAL CLEARANCE GAUGE	U	\$11,750.00	C	2	\$15,000.00	\$8,500.00
670.551	TOLL BOOTH REMOVAL AND REINSTALLATION	U	\$19,975.00	A	2	\$24,950.00	\$15,000.00
670.563	PREPARATIONS FOR FILLING AND ABANDONING TUNNEL	U	\$124,050.00	A	2	\$240,000.00	\$8,100.00
670.572	TOLL PLAZA TUNNEL REPAIR - TEMPORARY UTILITY SUPPORT	U	\$752,000.00	A	2	\$844,000.00	\$660,000.00
670.71201	BIO-RETENTION POND	U	\$16,000.00	A	2	\$25,000.00	\$7,000.00
670.731	BEAVER DETERRENT SYSTEM	U	\$5,750.00	A	2	\$8,000.00	\$3,500.00
670.822	GNSS CONSTRUCTION INSPECTION EQUIPMENT	U	\$43,825.00	A	4	\$50,000.00	\$38,500.00
670.95	TEMPORARY SAFETY FENCE	LF	\$13.50	A	2	\$20.00	\$7.00
			\$45.00	C	2	\$50.00	\$40.00
677.1201	PERMANENT FIXED LOCATION DYNAMIC MESSAGE SIGN (DMS)	U	\$101,750.00	A	2	\$108,500.00	\$95,000.00
677.1202	PERMANENT FIXED LOCATION DYNAMIC MESSAGE SIGN (DMS)	U	\$103,250.00	A	2	\$111,500.00	\$95,000.00
677.1203	PERMANENT FIXED LOCATION DYNAMIC MESSAGE SIGN (DMS)	U	\$96,750.00	A	2	\$108,500.00	\$85,000.00
677.12101	PERMANENT FIXED LOCATION DYNAMIC MESSAGE SIGN (DMS - OHSS)	U	\$129,450.00	A	2	\$138,900.00	\$120,000.00

<i>Item</i>	<i>Unit</i>	<i>Quantity * Bids</i>	<i>Average Unit Price</i>	<i>Group Code</i>	<i>No. Of Bidders</i>	<i>High Bid</i>	<i>Low Bid</i>
677.3101 WIRELESS COMMUNICATIONS EQUIPMENT	U	2	\$48,250.00	A	2	\$60,000.00	\$36,500.00
		2	\$84,550.00	C	2	\$99,100.00	\$70,000.00
677.3102 WIRELESS COMMUNICATIONS EQUIPMENT	U	2	\$48,250.00	A	2	\$60,000.00	\$36,500.00
677.3103 WIRELESS COMMUNICATIONS EQUIPMENT	U	2	\$44,500.00	A	2	\$60,000.00	\$29,000.00
677.317 RELOCATE WIRELESS COMMUNICATIONS EQUIPMENT	U	6	\$3,937.50	A	4	\$6,375.00	\$1,500.00
677.41001 CLOSED CIRCUIT TELEVISION (CCTV) SYSTEM FOUNDATION	U	6	\$28,166.67	A	6	\$42,000.00	\$16,500.00
		2	\$53,500.00	C	2	\$55,000.00	\$52,000.00
677.41002 CLOSED CIRCUIT TELEVISION (CCTV) SYSTEM FOUNDATION	U	2	\$25,700.00	A	2	\$32,000.00	\$19,400.00
677.41003 CLOSED CIRCUIT TELEVISION (CCTV) SYSTEM FOUNDATION	U	2	\$23,050.00	A	2	\$27,000.00	\$19,100.00
677.4101 CCTV SYSTEM	U	6	\$131,533.33	A	6	\$180,000.00	\$89,100.00
		2	\$127,500.00	C	2	\$155,000.00	\$100,000.00
677.4102 CCTV SYSTEM	U	2	\$97,050.00	A	2	\$105,000.00	\$89,100.00
		2	\$33,500.00	C	2	\$52,000.00	\$15,000.00
677.4103 CCTV SYSTEM	U	2	\$90,200.00	A	2	\$100,000.00	\$80,400.00
677.4217 RELOCATE NON-INVASIVE SENSOR EQUIPMENT	U	2	\$11,200.00	A	2	\$16,000.00	\$6,400.00
677.466 MOTOR VEHICLE DETECTION SYSTEM (MVDS) FOR TRAFFIC STUDY	U	2	\$24,750.00	A	2	\$30,000.00	\$19,500.00
677.51006 6-STRAND SINGLE MODE FIBER OPTIC CABLE	LF	4720	\$4.75	A	2	\$5.00	\$4.50
		2420	\$13.50	C	2	\$24.00	\$3.00
677.53 FIBER OPTIC SPLICE	EA	32	\$257.50	A	2	\$290.00	\$225.00
		8	\$762.50	C	2	\$1,000.00	\$525.00
677.54101 GROUND MOUNTED ITS EQUIPMENT CABINET	U	8	\$22,218.75	A	6	\$35,500.00	\$10,450.00
677.54201 POLE MOUNTED ITS EQUIPMENT CABINET	U	2	\$16,200.00	A	2	\$18,000.00	\$14,400.00
		2	\$16,600.00	C	2	\$20,000.00	\$13,200.00
677.54202 POLE MOUNTED ITS EQUIPMENT CABINET	U	5	\$26,840.00	A	5	\$33,300.00	\$14,400.00
677.561 FIBER OPTIC PATCH PANEL (12-POSITION)	EA	2	\$887.50	C	2	\$900.00	\$875.00

<i>Item</i>		<i>Unit</i>	<i>Quantity * Bids</i>	<i>Average Unit Price</i>	<i>Group Code</i>	<i>No. Of Bidders</i>	<i>High Bid</i>	<i>Low Bid</i>
677.5812	1 GBPS ETHERNET SWITCH	EA	4	\$8,397.50	A	4	\$15,000.00	\$1,795.00
677.5822	1 GBPS FIBER ETHERNET SWITCH	EA	6	\$6,300.00	A	2	\$6,600.00	\$6,000.00
			2	\$13,200.00	C	2	\$14,400.00	\$12,000.00
677.6301	METER AND DISCONNECT PEDESTAL	U	5	\$5,700.00	A	5	\$7,500.00	\$5,000.00
			2	\$7,900.00	C	2	\$12,000.00	\$3,800.00
677.6302	METER AND DISCONNECT PEDESTAL	U	2	\$8,500.00	A	2	\$11,000.00	\$6,000.00
677.6303	METER AND DISCONNECT PEDESTAL	U	2	\$4,700.00	A	2	\$4,900.00	\$4,500.00
677.6304	METER AND DISCONNECT PEDESTAL	U	2	\$4,700.00	A	2	\$4,900.00	\$4,500.00
677.6305	METER AND DISCONNECT PEDESTAL	U	2	\$6,000.00	A	2	\$6,900.00	\$5,100.00
677.64	UNINTERRUPTIBLE POWER SUPPLY (UPS)	EA	6	\$9,550.00	A	2	\$10,500.00	\$8,600.00
			2	\$10,700.00	C	2	\$11,400.00	\$10,000.00
677.67201	SOLAR POWERED SYSTEM (POLE MOUNTED)	U	4	\$91,875.00	A	4	\$125,000.00	\$58,750.00
677.9106	1-CONDUCTOR #6 AWG WIRE	LF	70	\$6.71	A	4	\$12.00	\$5.00
677.9301	3-CONDUCTOR #1 AWG CABLE	LF	250	\$20.20	A	4	\$23.00	\$19.00
677.9302	3-CONDUCTOR #2 AWG CABLE	LF	600	\$17.45	A	2	\$25.00	\$9.90
			1830	\$17.50	C	2	\$23.00	\$12.00
677.9306	3-CONDUCTOR #6 AWG CABLE	LF	545	\$8.35	A	5	\$15.00	\$5.00
677.9308	3-CONDUCTOR #8 AWG CABLE	LF	270	\$7.85	A	2	\$10.50	\$5.20
			2420	\$11.50	C	2	\$17.00	\$6.00
677.9406	4-CONDUCTOR #6 AWG CABLE	LF	2000	\$10.00	A	2	\$10.00	\$10.00
678.71	RESET IMPACT ATTENUATION DEVICE	U	2	\$7,950.00	A	2	\$8,000.00	\$7,900.00
690.191	RAILROAD SIGNAL SYSTEM (CONTRACTOR DESIGNED)	U	1	\$242,000.00	A	1	\$242,000.00	\$242,000.00
690.192	RAILROAD SIGNAL SYSTEM (CONTRACTOR DESIGNED)	U	1	\$200,000.00	A	1	\$200,000.00	\$200,000.00
690.21	REMOVAL OF RAILROAD TRACK AND APPURTENANCES	TF	793	\$118.78	A	3	\$175.00	\$75.00
690.311	7" X 9" X 8'-6" CROSSTIES WITH APPURTENANCES	EA	71	\$470.00	A	1	\$470.00	\$470.00

<i>Item</i>	<i>Unit</i>	<i>Quantity * Bids</i>	<i>Average Unit Price</i>	<i>Group Code</i>	<i>No. Of Bidders</i>	<i>High Bid</i>	<i>Low Bid</i>	
690.312	7" X 9" X 9' CROSSTIES WITH APPURTENANCES	EA	20	\$455.00	A	1	\$455.00	\$455.00
690.314	7" X 9" X 10' CROSSTIES WITH APPURTENANCES	EA	20	\$415.00	A	1	\$415.00	\$415.00
690.3201	PRECAST CONCRETE MODULAR SURFACE SYSTEM	U	1	\$322,000.00	A	1	\$322,000.00	\$322,000.00
690.3202	PRECAST CONCRETE MODULAR SURFACE SYSTEM	U	1	\$504,000.00	A	1	\$504,000.00	\$504,000.00
690.411	115# RAIL, WELDED	TF	493	\$575.00	A	1	\$575.00	\$575.00
690.5123	INSULATED BOLTED JOINT, 115#	U	8	\$2,200.00	A	1	\$2,200.00	\$2,200.00
690.71	TRACK ALIGNMENT	TF	650	\$64.00	A	1	\$64.00	\$64.00
692.	MOBILIZATION	U	61	\$229,645.20	A	61	\$920,000.00	\$9,500.00
			2	\$27,500.00	B	2	\$45,000.00	\$10,000.00
			7	\$164,228.57	C	7	\$497,000.00	\$10,000.00
			4	\$59,817.50	E	4	\$80,000.00	\$31,000.00
			2	\$11,611.00	F	2	\$18,000.00	\$5,222.00
692.17	MOBILIZATION - EMERGENCY (GUARDRAIL REPAIR)	U	26	\$2,317.31	A	5	\$3,625.00	\$2,000.00
692.18	MOBILIZATION - NIGHT (GUARDRAIL REPAIR)	U	23	\$2,054.35	A	5	\$3,250.00	\$1,000.00
693.	ON-THE-JOB TRAINING OF UNSKILLED WORKERS	\$	2400	\$1.00	A	4	\$1.00	\$1.00
			6000	\$1.00	C	2	\$1.00	\$1.00
697.11	INVASIVE SPECIES CONTROL AND MANAGEMENT PLAN	U	13	\$3,296.69	A	13	\$4,277.00	\$2,100.00
			3	\$3,166.67	C	3	\$6,000.00	\$1,000.00
697.25	PROJECT HEALTH AND SAFETY PLAN (HEARING AND RESPIRATORY)	U	2	\$13,775.00	A	2	\$25,300.00	\$2,250.00
697.31	PROJECT OPERATIONS PLAN	U	12	\$4,531.67	A	12	\$8,500.00	\$2,000.00
			3	\$38,933.33	C	3	\$100,000.00	\$1,800.00
			2	\$2,600.00	E	2	\$2,800.00	\$2,400.00
697.41	CRITICAL PATH METHOD (CPM) ELECTRONIC SCHEDULE	U	5	\$7,760.00	A	5	\$20,300.00	\$1,500.00
			2	\$10,000.00	C	2	\$10,000.00	\$10,000.00
698.11	FIELD OFFICE TYPE A	MON	94	\$3,300.00	A	2	\$5,100.00	\$1,500.00
			100	\$4,925.00	C	2	\$5,000.00	\$4,850.00
698.12	FIELD OFFICE TYPE B	MON	224	\$2,962.61	A	15	\$4,000.00	\$2,200.00

<i>Item</i>	<i>Unit</i>	<i>Quantity * Bids</i>	<i>Average Unit Price</i>	<i>Group Code</i>	<i>No. Of Bidders</i>	<i>High Bid</i>	<i>Low Bid</i>	
		66	\$1,886.36	C	4	\$2,350.00	\$1,500.00	
698.13	FIELD OFFICE TYPE C	MON	94	\$2,913.30	A	8	\$3,500.00	\$2,000.00
698.2	PHYSICAL TESTING LABORATORY	MON	90	\$1,550.00	A	2	\$2,000.00	\$1,100.00
699.	MISCELLANEOUS TEMPORARY EROSION AND SEDIMENT CONTROL	\$	812000	\$1.00	A	53	\$1.00	\$1.00
			538200	\$1.00	C	7	\$1.00	\$1.00
			9890	\$1.00	E	4	\$1.00	\$1.00
801.11	ELECTRICAL WORK	U	1	\$8,000.00	A	1	\$8,000.00	\$8,000.00
901	UPGRADE HVAC SYSTEM AT ROCKINGHAM COUNTY SUPERIOR COURT	U	4	\$1,937,074.00	A	4	\$2,170,667.00	\$1,725,629.00
902	ALLOWANCE #1 -OWNER'S CHANGES AT ROCKINGHAM COURTHOUSE AND HILLS SOUTH 30 SPRING STREET NASHUA.	\$	350000	\$1.00	A	4	\$1.00	\$1.00
991	DEDUCT ALTERNATE DEDUCT WORK SHOWN FOR CONCRETE SLAB AND ADJACENT WALKS FOR PAVILION BUILDING	U	2	\$64,492.50	A	2	\$67,985.00	\$61,000.00
992	ADD ALTERNATE ADD WORK SHOWN FOR CONCRETE SLAB FOR CONTAINER HOUSE FOUNDATION	U	2	\$34,162.00	A	2	\$35,800.00	\$32,524.00
993	ADD ALTERNATE ADD WORK SHOWN FOR DRILL YARD PERIMETER FENCING	U	2	\$98,315.00	A	2	\$116,630.00	\$80,000.00
994	ADD ALTERNATE ADD WORK SHOWN FOR PROVISION AND INSTALLATION OF ONE (1) 30,000 GALLON UNDERGROUND CIS	U	2	\$120,500.00	A	2	\$121,500.00	\$119,500.00
995	DEDUCT ALTERNATE DEDUCT WORK SHOWN FOR PROVISION AND INSTALLATION OF NEW RISER POLE, ETC.	U	2	\$7,920.00	A	2	\$9,840.00	\$6,000.00
996	DEDUCT ALTERNATE DEDUCT WORK SHOWN FOR PROVISION AND INSTALLATION OF LIGHT FIXTURES	U	2	\$97,000.00	A	2	\$98,000.00	\$96,000.00
997	ADD ALTERNATE ADD WORK SHOWN FOR CONSTRUCTION OF PAVILION BUILDING	U	2	\$476,800.00	A	2	\$583,600.00	\$370,000.00
1002.1	REPAIRS OR REPLACEMENTS AS NEEDED - BRIDGE STRUCTURES	\$	30000	\$1.00	A	4	\$1.00	\$1.00
			100000	\$1.00	C	7	\$1.00	\$1.00
1002.11	REPAIRS OR REPLACEMENTS AS NEEDED - BRIDGE STRUCTURES	\$	50000	\$1.00	A	2	\$1.00	\$1.00
1002.12	REPAIRS OR REPLACEMENTS AS NEEDED - BRIDGE STRUCTURES	\$	50000	\$1.00	A	2	\$1.00	\$1.00
1002.13	REPAIRS OR REPLACEMENTS AS NEEDED - BRIDGE STRUCTURES	\$	50000	\$1.00	A	2	\$1.00	\$1.00
1002.14	REPAIRS OR REPLACEMENTS AS NEEDED - BRIDGE STRUCTURES	\$	50000	\$1.00	A	2	\$1.00	\$1.00
1002.15	REPAIRS OR REPLACEMENTS AS NEEDED - BRIDGE STRUCTURES	\$	50000	\$1.00	A	2	\$1.00	\$1.00

<i>Item</i>		<i>Unit</i>	<i>Quantity * Bids</i>	<i>Average Unit Price</i>	<i>Group Code</i>	<i>No. Of Bidders</i>	<i>High Bid</i>	<i>Low Bid</i>
1008.11	ALTERATIONS AND ADDITIONS AS NEEDED - UNANTICIPATED WORK	\$	831000	\$1.00	A	31	\$1.00	\$1.00
			20000	\$1.00	E	2	\$1.00	\$1.00
			10000	\$1.00	F	2	\$1.00	\$1.00
1008.251	ALTERATIONS AND ADDITIONS AS NEEDED - TEMPORARY PEDESTRIAN ACCOMMODATIONS	\$	186000	\$1.00	A	25	\$1.00	\$1.00
			12000	\$1.00	C	4	\$1.00	\$1.00
			7700	\$1.00	E	2	\$1.00	\$1.00
1008.411	ADDITIONS AND ALTERATIONS AS NEEDED - HVAC DUCT WORK REPAIRS	\$	250000	\$1.00	A	2	\$1.00	\$1.00
1008.421	ALTERATIONS AND ADDITIONS AS NEEDED - TEMPORARY GAS SERVICE	\$	10000	\$1.00	C	2	\$1.00	\$1.00
1008.436	ALTERATIONS AND ADDITIONS AS NEEDED - COMMUNICATION UPGRADES	\$	170000	\$1.00	A	2	\$1.00	\$1.00
1008.441	ALTERATIONS AND ADDITIONS AS NEEDED - REMOVE/REINSTALL TOLL PLAZA EQUIPMENT	\$	350000	\$1.00	A	2	\$1.00	\$1.00
1008.442	ALTERATIONS AND ADDITIONS AS NEEDED - REMOVE/REINSTALL TOLL PLAZA ORT EQUIPMENT	\$	30000	\$1.00	A	2	\$1.00	\$1.00
1008.8	ALTERATIONS AND ADDITIONS AS NEEDED - WINTER MAINTENANCE	\$	50000	\$1.00	A	2	\$1.00	\$1.00
1008.941	ALTERATIONS AND ADDITIONS AS NEEDED - CCTV EQUIPMENT (SUPPLY TO DEPARTMENT)	\$	44000	\$1.00	A	2	\$1.00	\$1.00
1008.946	ALTERATIONS AND ADDITIONS AS NEEDED - MVDS EQUIPMENT (SUPPLY TO DEPARTMENT)	\$	40000	\$1.00	A	2	\$1.00	\$1.00
1009.21	TREATMENT OR DISPOSAL OF CONTAMINATED GROUNDWATER (FRAC TANK)	\$	160000	\$1.00	A	3	\$1.00	\$1.00
			60000	\$1.00	E	2	\$1.00	\$1.00
1009.51	REMOVAL/STORAGE OF FUEL	\$	10000	\$1.00	E	2	\$1.00	\$1.00
1010.01	STEEL COST ADJUSTMENT	\$	140000	\$1.00	A	4	\$1.00	\$1.00
			1670000	\$1.00	C	3	\$1.00	\$1.00
1010.15	FUEL ADJUSTMENT	\$	3126000	\$1.00	A	75	\$1.00	\$1.00
			14000	\$1.00	B	4	\$1.00	\$1.00
			618000	\$1.00	C	9	\$1.00	\$1.00
			85000	\$1.00	E	7	\$1.00	\$1.00
			4000	\$1.00	F	2	\$1.00	\$1.00
1010.2	ASPHALT CEMENT ADJUSTMENT	\$	2830000	\$1.00	A	45	\$1.00	\$1.00
			20000	\$1.00	C	2	\$1.00	\$1.00

<i>Item</i>		<i>Unit</i>	<i>Quantity * Bids</i>	<i>Average Unit Price</i>	<i>Group Code</i>	<i>No. Of Bidders</i>	<i>High Bid</i>	<i>Low Bid</i>
1010.21	ASPHALT CEMENT ADJUSTMENT FOR EMULSION	\$	54304	\$1.00	A	5	\$1.00	\$1.00
1010.3	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) ASPHALT	\$	2844667	\$1.00	A	28	\$1.00	\$1.00
			21000	\$1.00	C	2	\$1.00	\$1.00
1010.41	QUALITY CONTROL QUALITY ASSURANCE (QC/QA) FOR CONCRETE	\$	120000	\$1.00	A	2	\$1.00	\$1.00
			519000	\$1.00	C	3	\$1.00	\$1.00