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1. INTRODUCTION LETTER 

John Turner Consulting, Inc. (JTC) is pleased to submit this letter of interest to provide statewide on-call 
construction engineering and inspection services for locally administered projects. These services are the core of 
what JTC was founded upon and we look forward to providing NHDOT with our expertise for this contract. Our 
expert technical staff are efficient, responsive, and equipped with local knowledge. Our understanding and 
experience with pavements, roads, sidewalks, culverts, bridge reconstructions, and other related project scopes 
give us extremely specific knowledge of the materials involved and the specifications governing their application. 
We deliver comprehensive quality assurance and quality control services to state agencies, municipalities, 
engineers, and contractors. JTC’s first contracted project in 1997 was for the resident inspection of a 1-million-
gallon concrete water storage tank in Tilton, NH. Since then, our staff have served as resident inspectors for 
thousands of projects throughout New England. We currently have 11 NHDOT LPAs on staff, with 4 additional 
scheduled for LPA training this spring. 6 of our NHDOT LPA staff also have the Office of Federal Compliance (OFC) 
LPA Labor Compliance Certification. 
Construction Engineering and Inspection Expertise: The depth of our construction and engineering experience will 
provide a distinct benefit to NHDOT and local municipalities. JTC has performed Construction Engineering and 
Inspection Services (CE&I) under several state DOT, public works, and private contracts. Through this experience, 
our CE&I team has gained an excellent understanding of project requirements and a depth of experience in 
responding to them. Our team is proficient at a multitude of tasks and can effectively plan for flexible workloads 
and scheduling requirements. JTC currently has an NHDOT statewide on-call $1.95M contract for CE&I services for 
highway and bridge construction projects. JTC has been providing similar services to MaineDOT since 2010 and has 
continuously renewed our contracts with expanded roles. Our current contract runs through 2029. 
Qualified Staff: JTC employs over 120 professionals and is actively recruiting qualified candidates to meet the 
demands of each year’s construction season. We have over fifty professional construction inspectors with diverse 
experience in civil and construction engineering projects such as roadway, bridge, aviation, geotechnical, quality 
assurance, construction materials testing and monitoring, schedule/claims analysis, community outreach, 
constructability reviews, project scheduling, and environmental permitting. They have backgrounds and training 
in geotechnical inspection and testing, bringing with them a familiarity with soils, mitigation methods for unique 
soil conditions, and resolutions for drainage issues. Our resident engineers have diverse experience on project 
scopes ranging from large bridge, HMA paving, and road construction to utility installation including sewer, water, 
and drainage. Our environmental and geotechnical engineering groups complement and support our CE&I staff. 
This team has multi-disciplined project experience in environmental due diligence, property acquisition/divestment 
assessments, industrial hygiene and hazardous building materials, subsurface explorations, geo-environmental site 
evaluation, risk assessment, remediation, design of excavation support systems, and all aspects of geotechnical 
engineering and investigations.  

Experience with On-Call Term Contracts. JTC has held multiple on-call, multi-year contracts for government 
agencies including current contracts with NHDOT, NHDES, USNH, MaineDOT, Massachusetts Port Authority; 
MassDOT; CTDOT; RIDOT; and VTrans. In March of 2020, JTC renewed our $1.9M contract to provide Construction 
Inspection services to Vermont municipalities on locally managed projects for up to 5 years. We have also been 
awarded Construction Inspection Oversight multi-year term contracts with Laconia and Lebanon, NH; Augusta, 
Brewer; Lewiston, Lebanon, and Portland, ME; Gloucester, MA; Providence and Westerly, RI. We have developed a 
fine-tuned process for handling task orders. When a work request comes in, we assess the scope, gather 
appropriate members of our team, develop a budget proposal, and submit it to our client for their review. This 
approach has worked successfully on our term contracts for many years. JTC has provided professional services for 
more than 1,500 state and federally funded projects throughout New England. 

John D. Turner, President | johnt@consultjtc.com | Cell: 603-234-0850 
JOHN TURNER CONSULTING, INC. 44 Lafayette Road, Suite 6 |  
PO Box 953 | North Hampton, NH 03862 

mailto:johnt@consultjtc.com
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2. PROJECT UNDERSTANDING AND APPROACH 

JTC maintains a proven history of providing quality Construction Engineering and Inspection Services on a wide 
variety of project scopes for federal, state, local, and private clients throughout the northeast. We bring a 
unique approach to each project, while always maintaining our strong core values. JTC works to create and 
maintain a team atmosphere through effective communication with all parties, ensure quality construction in 
accordance with plans and specifications, implement effective cost control measures, and produce high quality 
records and documentation per federal and state requirements on every project we are involved with.  
In addition to ensuring that projects are constructed in accordance with contract documents and that proper 
cost control measures are in place, our staff has experience with effectively monitoring and evaluating 
contractor and subcontractor qualifications to work on federally funded projects, including Buy America 
requirements and documentation, DBE status of subcontractors and project utilization, Davis-Bacon Act 
compliance of employee classifications and wage rates, review of certified payroll documentation, conducting 
employee interviews to verify payroll documentation, and compliance with the employee rights bulletin board 
information as required on federally funded projects. JTC staff is familiar with maintaining documentation under 
the Responsibilities Guide for Sponsor/Consultants for Federally Funded Projects as published by NHDOT. JTC has 
provided services for many LPA projects under our MAB contract as well as for local Municipalities in NH and 
Maine. We are very familiar with the requirements of the NHDOT LPA Program.  
With our current staff of 11 NHDOT LPA certified inspectors complementing our significant depth of qualified 
personnel, JTC brings extensive experience and knowledge of the requirements for project oversight and 
documentation for projects with federal, state, local, and/or a combination of sources funding the project. The 
proposed project team is as familiar with the administrative requirements governing construction contracts 
from all of the potential funding sources as they are with relevant construction methods and technical 
specifications required for a successful project. Most important among the administrative functions is financial 
management integrated with proper and complete documentation. Our financial management approach 
includes working on the Owner’s behalf to manage, track, and verify the financial transactions during 
construction and coupled with appropriate quantity documentation. Elements of this responsibility start with 
verifying and recording construction quantities installed and stored on-site, independently validating the 
Contractor’s pay requests, and verifying that each item complies with requirements of the material 
certifications, contract documents, submittals, and installation methods and conditions.  
Our proposed JTC staff have the knowledge and expertise to properly monitor site conditions, verify dig-safe 
prior to underground work, prepare daily reports, document site activities, track project quantities and verify 
materials, ensure compliance with site safety procedures and environmental controls. Our Construction 
Engineering and Inspection team will continuously verify that quality construction and compliance are achieved 
by the contractor and subcontractors throughout the project. Any deviations from permits, contract documents 
or state and federal requirements will be immediately reported, both verbally and in writing, so that the project 
can be guided back into compliance or so that acceptable changes can be developed and approved. JTC will 
inspect the staging area(s) and the material storage locations for compliance with applicable standards and 
monitor erosion control on an ongoing basis to assure that it complies with the project permits. Our Resident 
Engineers and Construction Inspectors have many years of experience with project management and regulatory 
compliance. All federal, state, and local permits are reviewed to maintain a high level of regulatory compliance 
onsite including erosion and sediment control, stormwater management, and OSHA regulations. JTC ensures all 
private property and easement agreements are maintained and respected during construction. JTC reviews all 
safety methods and activities by the Contractor to maintain a safe work environment for both the public and the 
workers onsite. All traffic control and erosion control methods/operations will be carefully noted, and any safety 
or environmental issues will be immediately brought to the attention of all parties. 
JTC staff are prepared to review all final calculations and all other pertinent documents so that a Certificate of 
Completion can be issued. We have experience certifying to NHDOT and other funding sources that the project 
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was constructed as designed, in conformance with drawings and specifications, subject to appropriate revisions 
during construction. Prior to completion of each project, we are accustomed to preparing a final inspection 
checklist or “punch list” following a thorough onsite inspection to help guide the contractor toward substantial 
and final completion. JTC monitors and updates the punch list until all unsatisfactory items are complete. Our 
team is experienced in ensuring that all close-out documentation and as-built drawings are correct and properly 
turned over, as well as aiding in the development of a digital plan set. 
In addition to our extensive depth of Construction Engineering and Inspection staff including our NHDOT LPA-
certified team members, JTC has 3 Professional Engineers licensed in the State of New Hampshire, with an 
additional one in the process of receiving reciprocity. Their diverse project experience, primarily in 
Geotechnical Engineering, is a resource that complements our Construction Engineering and Inspection efforts, 
Materials Testing services, and Environmental group. 
Our Environmental Engineering team offer our clients a fully integrated delivery system of consulting services in 
support of all facets of development and redevelopment projects throughout the Northeast, undertaken by 
public and private, commercial, residential, institutional, and transportation-related clients. The range of our 
support includes but is not limited to:  
• Air and Dust Monitoring 
• Conceptual Site Model/Design 
• Construction Dewatering 
• Environmental Assessment and Closure  
• UST/AST Compliance 
• Environmental Site Assessments 
• Environmental Remediation Construction 

• Property Due Diligence 
• Federal and State Regulatory Compliance 
• Geo-Environmental Analyses  
• Remediation QA/QC Observation 
• Risk Assessment  
• Remedial Feasibility/Design 
• Soil Management Programs & Disposal 

Our proposed team of construction engineering and inspection professionals have an unmatched depth of 
experience and knowledge managing the interests of the owner in the construction phase of projects from all 
funding sources. Our ability to pull from our diverse network of experienced staff ensures that projects meet the 
applicable expectations and requirements. Our effective communication ensures that the municipalities we 
represent are informed and the project proceeds with their interests as a top priority. Included in our 
experience is a solid understanding and demonstrated success of implementing and preparing documentation 
that meets the requirements of federal or state funded projects. We have a history of being the most reliable 
and available resource for municipalities and are a unique entity, with our company focus on construction 
engineering and inspection and the services to support those efforts in contrast to our competitors who offer 
CE&I services on the side. Our subcontractors, Daniel Moss, P.E. and Scott Williamson, P.E, CPESC, CESSQWI are 
also New Hampshire registered P.E.s 

JTC personnel have been involved in many federally funded transportation construction projects in New 
Hampshire and throughout New England. These projects have followed all required federal aid construction 
contract requirements such as non-discrimination, Davis Bacon Provisions, construction safety standards, 
implementation of the Federal Clean Water Act, equal opportunity regulations, fair wage verification 
requirements, and federal highway standards. 

Our proposed project team has a strong working knowledge of federal regulations involved in projects that 
affect design, permitting, environmental impact, row, and construction. JTC feels that one of our true strengths 
is that we are large enough to have the staff, experience, knowledge, and resources to provide effective and 
efficient professional services but small enough with a local philosophy so that each of our clients is treated with 
the attention and care they deserve because we truly value these relationships. 

We are committed to being the premier resource for construction engineering and inspection services in the 
region and look forward to continuing to bring that energy to projects in the municipalities across the state and 
their project funding sources.      
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3. ORGANIZATIONAL CHART  

The primary point of contact for the local municipality and NHDOT for contract negotiations with be our 
Principal-In-Charge, John Turner. Project specific communication with each local municipality and NHDOT 
including personnel assignment and management, project documentation transmission and maintenance, and 
all other high level project responsibilities and communication will be through our Project Manager, Steve 
Lanne, PE. Steve will be dedicated to these contracts with a focus on responsiveness and timely communication. 

Our extensive staff resources for Inspectors and Resident Engineers will bring our Project Manager the most 
accurate and relevant information available to review and provide the municipality and NHDOT. Our Resident 
Engineer will provide day-to-day oversight of the project. The Resident Engineer will be responsible for 
maintaining all project documentation including daily inspection reports, submittal logs, pay item tracking, 
certified payrolls, payroll log sheets, etc. If a project requires field staff beyond the Resident Engineer, the 
Resident Engineer will manage and be directly responsible for the team of inspectors that work on the project 
and the documentation that they create.  

 
JTC’s staff is flexible and works whatever hours are dictated by the contractor’s schedule. Our staff is prepared 
to work nights and weekends when the need arises. This is what they do. They are used to contractors’ 
schedules changing at the last minute. We shuffle and adapt. Our proposed staff members are not design 
engineers who alternate between office work and field activities. Rather, they are dedicated field personnel who 
possess excellent adaptability skills to meet changing needs. 

JTC personnel have been involved in many federally funded transportation construction projects in New 
Hampshire and throughout New England. These projects have followed all required federal aid construction 
contract requirements such as non-discrimination, Davis Bacon Provisions, construction safety standards, 
implementation of the Federal Clean Water Act, equal opportunity regulations, fair wage verification 
requirements, and federal highway standards.  
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4. PROJECT TEAM 

The following is our team member classification table.  

CONSTRUCTION ENGINEERING AND INSPECTION 
SERVICES IN SUPPORT OF LPA PROJECTS 
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Key Personnel Project Role                
John Turner Principal-in-Charge 32 26     X   X    X X 

Adam Allen Technician Inspector  9 9  X          X  

Asher Anderson Technician Inspector  13 5  X         X X X 

Kevin Bachelder Technician Inspector  14 7   X         X X 

Michael Bronstein Engineer Inspector  7 5    X    X    X  

Graham Chag Technician Inspector 5 5 X           X  

Chris Cote Engineer Inspector  21 11     X       X  

David CoWallis Engineer Inspector 27 8     X   X    X  

Nathan Cutter Technician Inspector  17 17   X         X * 

Robert Henson, II Technician Inspector/ 
Environmental Inspector 32 21   X     X    X X 

Brian Fletcher Technician Inspector  19 9   X         X X 

Seth Fout Technician Inspector  8 6 X           X  

Vincent Giambrocco Environmental Inspector 37 4        X      

Benjamin Grigas, PG Environmental Inspector 23 5        X      

Ellen Ianello Engineer Inspector/ 
Environmental Inspector 4 4     X   X     X 

Stephen Lanne, PE Engineer Inspector/ 
Environmental Inspector 28 5     X   X      

Robert LaRoche, PE Engineer Inspector 24 6      X  X X    X 

Charles Lawrence Technician Inspector 31 6   X         X * 

Nicholas Lisowski Technician Inspector 13 13   X         X  

John McCarthy Technician Inspector 18 12   X         X X 

Matthew Pellerin Engineer Inspector/ 
Environmental Inspector 14 10     X   X      

Joseph Rich Engineer Inspector/ 
Environmental Inspector 12 7     X   X    X  
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*NHDOT LPA certification is scheduled for the spring of 2024 
 

 
Geographic Coverage:  

JTC can provide coverage throughout the State with offices in Dover, and 
North Hampton, NH, South Burlington, and White River Junction, VT as well as 
an office just south of the border in MA and 2 offices just across the border to 
the east in Maine. Likewise, JTC has residents who live throughout the state 
from Londonderry to Chesterfield to Conway to the Seacoast. 

  

CONSTRUCTION ENGINEERING AND INSPECTION 
SERVICES IN SUPPORT OF LPA PROJECTS 
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Michael Bailey Technician Inspector 3 6 X           X * 

Matthew Scherer Technician Inspector  19 6   X         X X 

Richard Seymour Technician Inspector  21 7   X         X * 

Shaun Kerr Technician Inspector 5 5  X          X X 

Ben Millett Technician Inspector 8 1   X         X  

Justin Taylor Technician Inspector  30 2   X         X  

David Tong Technician Inspector 22 4  X            

Paul Machinski Technician Inspector 36 3   X           

Jose Otero Technician Inspector 17 17   X         X  

Daniel Moss  Sub: Pathways, DBE 25 11         X X X   

Scott Williamson  Sub: Pathways, DBE 25 16         X     
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5. REFERENCES  

 

NHDOT: $1.95M On-Call Construction Engineering and Inspection Services 3-year Contract 

JTC was originally awarded a 3 year, statewide on-call $1.95M contract for construction engineering and 
inspection services for highway and bridge construction projects in 2018. This contract was renewed for another 
three-year extension until 2024, and most recently renewed through 2027. 

Our services include inspections, testing, production, hauling, and placement of highway related materials, soil 
or rock excavations or fill construction, roadway base, subbase, and slope construction, drainage work, utilities, 
Stormwater Water Pollution Prevention Plan (SWPPP) review and analysis, erosion evaluation and sediment 
control including Best Management Practices (BMP), bridge and building demolition, paving, resurfacing, 
pavement repair and rehabilitation, traffic installations and control, retaining walls, soundwalls, sidewalks, and 
project management. 

Reference: Dean Wilson, Process Review Engineer | Ph: 603-271-2573 | dean.wilson@dot.nh.gov 

 

Maine LAP – Whipple Road Sidewalk Project WIN 19394.00, Kittery, ME 

JTC provided Resident Engineer Services for the federally funded Whipple Road sidewalk construc�on project for 
the Town of Kitery, ME.  

JTC Resident Engineer served as the owner's on-site representa�ve on a day-to-day basis during the construc�on 
of this project, represen�ng the interests of the Town by documen�ng and inspec�ng the materials and 
workmanship to ensure that they comply with design plans and specifica�ons for the project, as well as state and 
federal requirements.  

We were responsible for working in coopera�on with Town officials, the contracted design team, and others, to 
administer and document the construc�on of the project.  

Reference: David Rich, Commissioner of Public Works | Ph: 207-439-0333 | drich@kiteryme.org 

 

Construction Engineering & Inspection, City of Lebanon, NH 

JTC is providing third-party Construction Inspection Services under a 3-year term contract including: provide 
inspection; record keeping; preparation of reports, participation in construction meetings; calculation and 
verification of quantities; review of invoices and pay requests; review of traffic control; development of as-built 
plans; inspection and approval of materials; review and recording of reports for materials and equipment 
inspection and testing; and, work related to construction inspection.  

Projects include road and highway reconstruction, bridge and culvert replacement, new utilities, ancillary 
highway appurtenances, erosion and sediment control, slope stabilization, and drainage improvements.  

Reference: Brian A. Vincent, PE, City Engineer | Ph: 603-448-3112 x 6252 | brian.vincent@lebanonnh.gov 
 
  

mailto:dean.wilson@dot.nh.gov
mailto:drich@kitteryme.org
mailto:brian.vincent@lebanonnh.gov
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APPENDIX A - RESUMES  
John D. Turner, Principal-In-Charge – Engineer Inspector Level II / Environmental Inspector 
Education: B.S., Civil Engineering (concentration: geotechnical), Rensselaer Polytechnic Institute, 1991  
Certifications: NHDOT LPA; MaineDOT LPA (expired); NETTCP QA Technologist #577 
• NHDOT On-Call CE&I. Principal-in-Charge of this statewide on-call $1.95M contract for CE&I services for 

highway and bridge construction projects.  
• NHDOT Route 16 Bridge Replacement & Reconstruction, Ossipee, NH. Principal-in-Charge of providing 

resident engineering oversight services for the federally-funded project Route 16/25 Ossipee Bridge 
Replacement and Reconstruction/Rehabilitation Contract# 14649. 

• MaineDOT Highway Inspection. Project Manager for this term contract with the MaineDOT. This work has 
included the coordination of several levels of highway inspection personnel as well as materials testing 
services. The work has been throughout the state of Maine.  

• Vermont Agency of Transportation (VTrans). Since 2012, JTC has consistently renewed its two-year term 
contract with VTrans to provide precast/prestress concrete plant inspection and testing services. As a result 
of excellent reviews, JTC’s contract was expanded to include HMA Plant Inspections, and further expanded 
to include soils and concrete field testing, HMA, soils and concrete laboratory testing through 2023. 

• Preble Street Sewer Separation Phase 1, Portland, ME. Principal-in-Charge of a sewer separation 
construction project located within Preble Street Extension and Marginal Way. 

• CTDOT Construction Engineering & Inspection. Principal-in-Charge of prequalified term contract for Roads 
and Bridges since 2015. 

• Massachusetts Port Authority Construction Inspection/Testing. Principal-in-Charge of a two-year contract 
with Massachusetts Port Authority as a consultant to provide construction inspection/testing services on an 
on-call, as-needed basis.  

Stephen C. Lanne, P.E., Engineer Inspector Level III 
Education: M.S., Civil Engineering, UMass Lowell; B.S., Civil Engineering, Rensselaer Polytechnic Institute  
Licenses: NH PE. PE in CT, MA, ME, RI, VT. 
• Moses Wheeler Bridge Replacement, Milford – Stratford, CT. Designed temporary debris 

enclosures/excavation support for the construction of new bridge piers. 
• Rehabilitation of Cyrus Stage Road Bridge over Potter Brook – Rowe, MA. Responsible for the completion 

of a geotechnical investigation and evaluation for the rehabilitation of the existing bridge. 
• Roxbury Street Bridge Replacement, Keene, NH. Designed a temporary cofferdam and diversion piping a 

new precast box culvert bridge.  
• Route 9 Railroad Bridge Reconstruction – Brattleboro, VT. Designed and managed installation of multi-

phase temporary excavation support for the construction of new railroad bridge abutments. 
• Rochester Road Bridge Replacement over the Weweantic River – Carver, MA. Designed multi-phase 

temporary excavation support for the construction of new bridge abutments. 
• New Britain–Hartford Busway, Hartford, CT. Provided design of excavation support systems for multiple 

construction locations across the nearly 9-mile Busway Project Site. The project provided unique challenges 
including support of active railroad tracks and very soft, varved clay and silt native soils. 

• East Billerica Sewer Extension, Billerica, MA. Responsible for the design of temporary dewatering wells.  

Asher Anderson, Project Manager / Technician Inspector Level III 
Education: A.A.S, Architecture & Civil Engineering Technology, Central Maine Community College, 2012   
Certifications: NETTCP HMA Paving Inspector #3677, CMCI Certified Construction Manager (CCM) #14630, 
Certified Professional in Erosion and Sediment Control (CPESC),  Erosion, Sediment, and Stormwater Inspector 
(CESSWI), pending, MaineDOT LPA Certified,  LPA Certified, NETTCP HMA Paving Inspector #3677 (1/21/26), 
Certified Radiation Safety Officer (RSO), Nuclear Gauge Safety and Operation #14713, OSHA 30-hour 
Construction Safety #36-601271859 
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• NHDOT and Municipal Projects. Asher is the Project Manager for multiple DOT and Municipal projects each 
year, with the majority including federal funding components. This project management experience includes 
roadway, bridge, municipal infrastructure, sidewalk, and other project scopes and sizes. 

• MaineDOT Class III Paving Inspector/Resident. Since 2016, Asher has worked on a variety of MaineDOT 
projects, including serving as the Resident Engineer on a $4M Plant Mixed Recycled Asphalt Pavement 
project which included drainage and safety improvements, lakeside bank stabilization, and cross slope 
adjustments.  

• Downtown Tunnel Rehabilitation, City of Lebanon, NH. Rehabilitation of the former railroad tunnel and 
associated trail work, for use by both pedestrians and bicyclists.  

• Water System Interconnect, Charlestown, NH. Project Manager on this $3.5M potable water system 
upgrade which included 12,000 ft of 12” PVC pressure pipe, a new pump station, and other upgrades.  

• Western Maine Transportation Services, Auburn, ME. Project Manager on this MaineDOT Locally 
Administered Project with a  $3.7M budget.  

• Construction Inspector, ME. Portland Water District, Raymond, Cumberland, Falmouth, and Yarmouth, ME. 
• Chicopee Falls Sewer Separation Project, Chicopee, MA. Asher served as a full-time construction observer 

on this $188M sewer separation project that included $12M‐16M of construction/year.  

Charles W. Lawrence, Technician Inspector Level III 
Education: A.A.S., Civil Engineering Technology, University of New Hampshire, 1991 
Licenses: NHDES – Licensed Septic Installer; NHDES – Licensed Septic Designer 
Certifications: ACI Concrete Field Technician - Grade I; NETTCP Concrete Technician #1217; NETTCP HMA Paving 
Inspector #706; NETTCP Soils & Aggregate Inspector #324, NHDOT LPA #1891, OSHA 10-hour, PTI Post 
Tensioning Inspector Level 1 
• NHDOT 12210C Hinsdale, NH – Brattleboro, VT. Assistant to the NHDOT Project Engineer on this $61M road 

and bridge project.  
• NHDOT Bureau of Construction. As an assistant to the Project Engineer, responsible for the daily oversight 

of roadway and bridge construction and rehabilitation operations to ensure the work performed was done 
in a safe manner to both the workers and to the traveling public, was done according to NHDOT 
specifications and plans.  

• NHDOT Resurfacing District 4. Contract administrator for two separate projects, each involving resurfacing 
of 60+ miles of roadway in various locations throughout Southwestern New Hampshire, involving a prime 
and several sub-contractors. Total contract amounts were $1.9M and $1.8M respectively. 

• NHDOT $15.5M Route 9 Bridge and Roadway Project, Chesterfield, NH and Brattleboro, VT. Assistant to 
the contract administrator for a bridge and roadway construction project located on Route 9.  

• Roadway and Bridge Project, Swanzey, NH. Contract administrator for a roadway & bridge replacement 
project involving a prime and many subcontractors located on Rte. 32 in Swanzey.  

• Belmont Village Revitalization Phase 2, Belmont, NH. As the Resident Engineer, responsible for 
construction observation, quality assurance that work was done in accordance with NHDOT specifications 
and standards, material quantity measurements, contractor coordination, and associated construction 
administration paperwork for payments and closeout.  

Nate Cutter, Technician Inspector Level III 
Certifications: NETTCP HMA Plant Tech #746m; NETTCP HMA Paving Inspector #2389; NETTCP Soils & Aggregate 
Inspector #674; NETTCP Soils & Aggregate Lab Tech #221, Troxler Nuclear Density Gauge Operator 
• MaineDOT. $1.75 Million Resident Engineer Oversight multi-year contract. Served as a RE for 10 Maine DOT 

projects since 2010.   
• Construction Management, Resident Inspection, Materials Testing and Laboratory Services, RI. Brought 

into the City of Providence $3.2M Roadway Improvement Program as a second Resident Inspector for 
Contract 4 as this 37 streets contract was accelerated from a 2-year to a 7-month project. 
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Matthew R. Scherer, Technician Inspector Level III 
Education: A.A.S., Civil Technology – Surveying and Mapping, University of New Hampshire 
Certifications: NHDOT LPA #1970, NHDOT LPA Certification for Labor Compliance, MaineDOT LPA, NETTCP HMA 
Paving Inspector #2987, NETTCP Concrete Inspector #2319, NRC Fundamentals of Safety & Gauge Operation 
• Miracle Mile & Mechanic St Water Main Improvements, Lebanon, NH. Resident inspection for installation 

pressure pipe, hydrants, fire services, domestic water services, and construction sidewalk and ADA ramps. 
• Water System Interconnect, Charlestown, NH. Resident inspection for installation of 12,000 linear feet of 

12” PVC pressure pipe, hydrants, domestic water services and booster station. 
• Brighton Ave Sewer Separation, Portland, ME. Resident inspection for installation of 1,800 linear feet storm 

drain piping and associated manholes and catch basins.  
• District Road Pump Station and Force Main Improvements, Portland, ME. Resident inspection for 

installation of 1,900 linear feet of 3-inch HDPE force main pipe and installation of new pump station. 
• Preble St. Sewer Separation Phase 1 & Phase 2, Portland, ME. This project consisted of a sewer separation 

construction project located within Preble Street Extension and Marginal Way (phase 1) up to Cumberland 
Ave and from Preble St and Kennebec Street (phase2). 

• Hill St. Sidewalk Construction, Lexington, MA. Consisted of constructing approximately 4000 linear feet of 
asphalt sidewalk, granite curbing, drainage structure installation, retaining walls and ADA ramps/landings. 
Providing construction administration and construction inspection services. 

• I-93 Widening Project, Manchester/Londonderry, NH. As Site Supervisor, responsible for overseeing 
employees performing construction activities related to roadway construction. 

• I-91 Bridge Replacements - Bridges 8N&S and 9N&S, Brattleboro, VT. Quality Assurance Inspector for the 
FIGG Bridge post-tensioned segmental superstructure construction observation at Bridge 9 over the West 
River on Interstate I-91 in Brattleboro, Vermont.  

• North Bridge, Keene, NH. Resident Engineer for the North Bridge inspection. This project involves furnishing 
construction inspection services, including certified welding of structural steel inspection, relate to the 
construction of the North Bridge which carries a multi-use trail over NH Routes 9, 10, and 12.  

• I-89 Construction, Lebanon, NH. Resident Project Representative for project involving design, permitting, 
and approvals. 

Robert C. Henson, II, Senior Resident Engineer 
Education: B.S., Environmental Studies, University System of New Hampshire, 2002  
Certifications: NHDOT LPA; MaineDOT LPA; NETTCP HMA Paving Inspector #2700 

• MaineDOT Construction Management, Level 3 Inspection, West Paris-Turner and Moscow-Caratunk, 
ME. Level III Inspector for the Maine Department of Transportation which included 25 miles of state 
highways with a construction budget of over 10 million dollars.  

• MaineDOT Full Construction & Overlay, Caratunk/Moscow, ME. Chief Engineer for this full 
reconstruction of 5.5 miles on RT. 201 between Moscow and Caratunk, Maine.  

• Roadway Improvement Program, Providence, RI. Resident Inspector for $40M City of Providence 
Roadway Improvement Program. In charge of inspection services on Contract 2 which included 29 
streets with a construction budget of over $3.5M. Responsible for Contract 11 which includes 28 streets 
with a construction budget of just over $3M. 

Benjamin Grigas, PG, CG, Environmental Inspector 
Education: B.S., Geology, University of New Hampshire, 2001 Licenses: Professional Geologist NH #0790 
• USPS Environmental Compliance and Risk Management Contract Regional Lead. Managed numerous task 

orders under large contracts with USPS.  
• USPS Northeast Area Regional Contract Manager. Contract Manager for regional indefinite 

delivery/indefinite quantity contract.  
• N. Granese & Sons, Inc. Environmental Support. Environmental support for site contractors in MA and NH.  
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Richard Seymour, Technician Inspector Level III 
Education: A.S., Civil and Engineering Technology, Vermont Technical College 
Certifications: NHDOT LPA (expired, scheduled for 5/2024); NETTCP HMA Paving Inspector #4127 
• CSO 11, City of Lebanon, NH. Inspection and Resident Project Representative services provided for water 

main, sewer main, & storm drain replacement, full depth road reconstruction with sidewalk & curbing 
construction along 16 city streets in a densely populated residential neighborhood. 

• VTrans At-the-Ready Consultant Engineering Services for Municipalities: Construction Inspection services 
to Vermont Municipalities on locally managed projects for up to 5 years.  

• Federal Street Connector Phase 1, City of St. Albans, VT. Provided all construction management, financial 
oversight, onsite inspections, and materials testing for the Federal Street Connector Project in St. Albans, VT. 

• Putney Park & Ride, VT. Project Manager for the construction of a new park and ride facility. 
• City Center Project, Rutland, VT. Provide Resident Engineering and engineering oversight for roadway, 

sidewalk, utility, and streetscape improvements for the construction of the Center Street Marketplace. 
• Valley Street Box Culvert, Springfield, VT. Project Manager for replacement of an existing corrugated 

culvert with an approximately 16’ x 8’ x 40’ box culvert.  

Ellen Ianello, Project Manager / Engineer Inspector Level II / Env. Inspector 
Education: B.S., Environmental Engineering, Clarkson University; B.S., Civil Engineering, Clarkson University, 
Certifications: NHDOT LPA #2068, MaineDOT LPA, LEAN Construction Training, NFPA 70E Electrical Safety 
Standards, OSHA 30-hour 
Affiliation: City of Dover, NH Planning Board Member 
• Maine LAP: Whipple Road Sidewalk Project WIN 19394.00, Kittery, ME: Project Manager this project 

consisted of the installation of new 12”/15” drainage lines, catch basin structures and underdrain runs.  
• Concord DPW Operation Facility, Concord, NH: Serving as Project Manager for two new DPW buildings, the 

Dam Bureau’s Construction and Ops Facility (22,719sf) and the Watershed Bureau’s building (6,875sf).  
• Dover High School and Career Technical Center, Dover, NH. As Senior Project Engineer, worked in a project 

management role with the City of Dover to manage project financials, change orders and close-out 
documentation for an $80M high school, which included technical labs. 

• DC Water Blue Plains AWWTF Clean Rivers Project: Tunnel Dewatering Pump Station and Enhanced 
Clarification Facility, Washington, DC. Commissioning Project Engineer. Mechanical and system 
commissioning on the design-build construction of a $260M advanced wastewater facility.  

John McCarthy, Technician Inspector Level III 
Education: Architectural Engineering, New Hampshire Technical Institute; Geology, UNH, 1995  
Certifications: NHDOT LPA; Maine DOT LPS; ACI Concrete Field Testing Technician - Grade I, ACI Masonry Field 
Testing Technician, NETTCP Concrete Inspector #1732, NETTCP Concrete Technician #1122,  Drilled Shaft 
Inspector #550,  HMA Paving Inspector #2988, NETTCP HMA Plant Technician #919, NETTCP QA Technologist 
#1067, NETTCP Soils & Aggregate Inspector #1052, Nuclear Densitometer  
• NHDOT Statewide Resurfacing Project. Provided monitoring, inspection, and documentation services for 

$4.7m statewide resurfacing contract. Project involved cold-planing existing Tier 2 roadways, new 
pavement, and bonded wearing course placement, as well as striping and new guardrail structures. 

• NHDOT I-93, Salem to Manchester. Provided inspection, testing and documentation services for multi-year, 
multi-phase expansion of Interstate 93. Work involved construction of multiple new bridges and new 
highway sections, as well as widening of existing roadway. 

• Whipple Road Sidewalk Project (MaineDOT LPA), Kittery, ME. Resident Engineer for the municipality of 
Kittery. Consisted of installation of new 12”/15” drainage lines, catch basin structures and underdrain runs. 

• WMTS Garage Expansion (MaineDOT LPA), Auburn, ME. Resident Engineer for Western Maine 
Transportation Services. Project consisted of selective demolition of site/building and construction of a 2-
bay maintenance garage extension to the existing garage & office structure. 
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• FPTAC Water, Sewer & Drainage Improvements Project, Jaffrey, NH. Resident Project Representative for 
Forest Park Tenants Association Cooperative/CMA Engineers.  

• Whittier Street Bridge, Dover, NH and Sagamore Creek Bridge, Portsmouth, NH. Served as Soils, Concrete, 
and HMA Inspector. 

• Foundry Parking Garage, Portsmouth, NH. Soils, Concrete, Masonry & Special Inspector. Represented the 
City of Portsmouth providing testing and inspection services for the construction of a 5-level, 600 space 
parking garage. Inspection/testing duties involved concrete foundations, soils preparation, and pre-cast 
concrete panel & support repairs. 

Robert Laroche, P.E., Engineer Inspector Level III 
Education: B.S., Contracting, Mississippi State University; M.S., Business, Husson University 
Licenses: NH PE #16483; NH Landscape Architect #00185 | Certifications: NHDOT LPA; MaineDOT LPA 

MaineDOT Recent Projects: Carthage/Dixfield Ultrathin Bonded Wearing Course; Livermore Ultrathin 
Bonded Wearing Course; Scarborough/South Portland Pavement Milling HMA Overlay; 
Norridgewock/Farmington Crack Seal; Jay Cyclical Pavement Restoration; Gilead Bethel Ultrathin Bonded 
Wearing Course 

• MaineDOT, Augusta, ME. As Supervisor Landscape Architecture and Environmental Specialist IV, lead teams 
in implementing a portfolio of public works projects. 

• Bay Street Improvements, Westerly, RI. As Resident Engineer, responsibilities included assuring the 
contractor was performing task in compliance with the specifications and plans. 

Brian Fletcher, Technician Inspector Level III 
Education: A.S., Construction Management and Principles, Vermont Technical College, Randolph, VT  
Certifications: NHDOT LPA, NETTCP Concrete Inspector #1718, NETTCP HMA Paving Inspector #4233, NETTCP 
HMA Plant Technician #1077m, NETTCP Soils & Aggregate Inspector #567, NHDOT LPA #1969, PCI Level II, 
Quality Control Personnel Certification Technician Level 2, Nuclear Regulatory Commission, Troxler Certified 
• NHDOT Inspections. Precast/prestressed concrete work which included SIP panels, box beams, bulb T 

girders, box culverts, MSE wall panels, and barrier. 
• NHDOT Projects. Responsible for reporting as to whether the concrete, soils, asphalt, and many other 

construction materials on various projects met the project specifications. 
• City Hall Park, Burlington, VT. Provide Chief Construction Inspector and Resident Engineer services for a 

$4.5M complete park upgrade and reconstruction.  
• City Hall Park, Burlington, VT. Provide Chief Construction Inspector and Resident Engineer services for a 

$4.5M complete park upgrade and reconstruction. Upgrades included a 25-nozzle dancing water fountain, 
onsite stormwater management, all new services, and utilities. 

Kevin Bachelder, Resident Engineer 
Certifications: NHDOT LPA; MaineDOT LPA; NETTCP HMA Paving Inspector #2658 

• MaineDOT Construction Management, Level 3 Inspection. Kevin served as the chief inspector for 6 
years on various projects in the towns of Farmington Jackman, Lewiston, Rumford-Mexico, Auburn-
Livermore, Jackman, 

• Long Pond, South Paris, West Paris, and Caratunk/Moscow. Project scopes include Hot In-Place 
Asphalt, Cold In-Place Asphalt, Overlay, Full Depth Reconstructions, Pedestrian Safety Improvements, 
Drainage Improvements, and various other road construction scopes. 

• MaineDOT LAP – Western Maine Transportation Merrow Road Garage. Kevin served as the Resident 
Engineer on this $3M project which included a large maintenance garage expansion, parking area 
expansion, environmental and stormwater management improvements, and other site improvements. 
Funded by Federal Transit Authority reimbursements through the MaineDOT the project had many Buy 
America requirements that had to be vetted and documented. 
  



www.consultjtc.com

NHDOT STATEWIDE ON-CALL CE&I SERVICES
PREQUALIFIED LIST OF CONSULTANTS FOR LPA JTC PROPOSAL #23-1516

APPENDIX B:
Applicable Work Experience



 NHDOT STATEWIDE ON-CALL CE&I SERVICES 
PREQUALIFIED LIST OF CONSULTANTS FOR LPA JTC Proposal #23-1516 

 

 
 WWW.CONSULTJTC.COM      Page 12 

APPENDIX B: APPLICABLE WORK EXPERIENCE  

NHDOT On-Call Construction Engineering and Inspection Services Contract. JTC was awarded a statewide on-
call $1.95M contract for construction engineering and inspection services for highway and bridge construction 
projects for the past two 3-year terms, and recently renewed through 2027. The services we have provided 
under this contract include paving inspection and construction support, full depth recycled pavement with 
emulsion, common excavation for slope construction, box cut placement of aggregate base coarse, grading 
operations, RCP (reinforced concrete pipe) installation, slope stabilization, stone ditch, rip-rap installation, dirty 
borrow placement, rebuild-manhole with frame and cover installation.  
NHDOT 12210C, Hinsdale, NH / Brattleboro, VT. JTC provided resident engineering 
oversight services for this shared NH/VT road and bridge project that includes the 
construction of a new bridge spanning the Connecticut River, linking southern 
Vermont and New Hampshire. The new bridge will be a 1,800’ long, 8-span, 46’ wide 
structure with 7 piers (4 in the river) and 2 abutments. The layout is crucial due to the 
curved steel girder structure. The project also includes: 
• 2,000’ of roadway reconstruction on VT Rte 142. The roadway profile was raised 

approx. 15VF to clear the railroad. Scope includes underground power and 
communication, upgraded water main, larg e closed drainage system and gravel 
wetland, contaminated railroad soils, and mechanically stabilized earth retaining walls. 

• 800’ roadway reconstruction on new alignment for NH Rte 119. Extensive utility relocation work was done 
prior to the bulk of the construction, as well as the construction of a dewatering basin for cofferdam 
dewatering, and a closed drainage system.  

NHDOT All Electronic Tolling, Contract #29440, Dover-Rochester, NH. State-funded $24.4M conversion to aerial 
electronic tolling on the Spaulding Turnpike. JTC’s scope of services includes contractor oversight presence 
during construction; documentation of daily activities through NHDOT’s online system, iPDWeb; provide project 
status updates to the contract administrator; provide verification of project quantities expended, anticipated, 
and accepted for payment; ensure project adherence state requirements; provide inspections of contractor and 
sub-contractors work ensuring it complies with project specifications and plans as provided by the client; and 
provide material testing for acceptance measures that may be required. 
NHDOT Route 16 Bridge Replacement & Reconstruction, Ossipee, NH. JTC provided resident engineering 
oversight services for the federally-funded $17.8M Route 16/25 Ossipee Bridge Replacement and 
Reconstruction/Rehabilitation Contract# 14649 [Federal-Aid Project Number X-A000 (490)]. This project 
consisted of replacing three Red List bridges (two by bridge slide) and resurfacing approximately 3.2 miles of 
highway. JTC’s scope of services include: contractor oversight presence during construction; preparation and 
documentation of daily activities through reports and construction logs; provide project status updates to the 
contract administrator; provide verification of project quantities expended, anticipated, and accepted for 
payment; ensure project adherence to federal and state requirements; provide inspections of contractor and 
sub-contractors work ensuring it complies with project specifications and plans as provided by the client; and 
assist with material testing for quality control measures that may be required.  
NHDOT Statewide Paving Preservation Projects #40868 and #41534. These 2 contracts totaling $11.4 million 
were both awarded to Pike Industries of Belmont, NH. The projects combined consisted of 47.8 miles of 
roadway rehabilitation at 16 individual work sites involving drainage and guardrail upgrades, sidewalk 
replacement for ADA compliance, pedestrian detection system installation, minor earthwork items, roadside 
ledge cut rock scaling, cold planing, and pavement inlay, various treatments of pavement overlay, signage 
improvements, pavement markings, and landscaping. JTC provided assistance to the NHDOT Resident Engineer 
starting May 2018 and is still ongoing. Our responsibilities included pre-construction layout, construction 
oversight to assure conformance with NHDOT plans and specs, daily work and progress documentation, 
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measuring and documentation of quantities, preparing contractor payment documents, implementing and 
administering the QC/QA testing plan for incentive/ disincentive payments, final inspection punchlist creation, 
and project final record preparation. Our staff was often working without direct supervision due to multiple 
operations at multiple sites occurring daily. While overseeing construction activities, JTC staff was required to 
make minor field design changes on the fly to enable forward progress and provide documentation to NHDOT in 
support of these modifications. Approximately 30% of JTC’s work hours involved night and weekend operations. 
NHDOT Statewide Paving Preservation Project #41527. This $4.7M project consisted of resurfacing over 18 
miles of Tier 2 roadway segments in the counties of Hillsborough, Merrimack, Rockingham, Grafton, and 
Belknap. The project required multiple areas of cold-planing and grinding, placement of asphalt overlay and 
bonded wearing course, and construction of new sidewalks and curbing, as well as fog-sealing, crack filling, line 
striping, and guardrail work. JTC worked with the NHDOT Contract Administrator to oversee the various 
operations. We monitored the paving operations, measured and recorded item quantities, collected material 
samples, evaluated the traffic control and documented the work in daily reports using the NHDOT software. JTC 
also maintained written and verbal correspondence with the individual contractors as well as the NHDOT 
engineering staff. 
Construction Engineering & Inspection, City of Lebanon, NH. JTC is providing third-
party Construction Inspection Services under a 3-year term contract including: provide 
inspection; record keeping; preparation of reports, participation in construction 
meetings; calculation and verification of quantities; review of invoices and pay 
requests; review of traffic control; development of as-built plans; inspection and 
approval of materials; review and recording of reports for materials and equipment 
inspection and testing; and, work related to construction inspection. Projects include 
road and highway reconstruction, bridge and culvert replacement, new utilities, 
ancillary highway appurtenances, erosion and sediment control, slope stabilization, 
and drainage improvements. 
• Downtown Tunnel Rehabilitation. Rehabilitation of the former railroad tunnel and associated trail work, for 

use by both pedestrians and bicyclists. JTC is serving as the Resident Engineers representing VHB and the 
City for all on-site inspection and coordination of administrative project items. 

• Combined Sewer Overflow Project. JTC provided a full-time Resident Project Representative (RPR) for the 
$18.5 million Combined Sewer Overflow (CSO) project in Lebanon, NH. This CSO project involved 16 city 
streets within a densely populated residential neighborhood, consisting of water main, sewer main, and 
storm drain replacement; full depth road reconstruction; and sidewalk & curbing construction. 
Approximately 38,000 lineal feet of water, sewer, and storm mainline pipe are to be set. In addition to 
mainline pipe, each house among the 16 city streets was connected to the new sewer and water systems. 

Water System Interconnect, Charlestown, NH. JTC provided full time Resident Engineering construction 
oversight, project management, and Quality Assurance testing for this ARPA funded water system interconnect 
project in Charlestown, NH. The project included the installation of 1,300 feet of 12’ PVC water main and two 
pump stations with associated paving and restoration work. This project was the first of its kind for the funding 
sources used and viewed by all parties as a complete success. The project was completed ahead of schedule and 
on target for budget, with all federal funding requirements met. Federal funded project document requirements 
included Davis Beacon act documentation, Buy America documentation, DBE/MBE utilization documentation, 
adherence to state and federal construction guidelines, NPDES environmental compliance, and other 
documentation aspects specific to the ARPA funding used.  
Merrow Road Garage and Parking Expansion, Western Maine Transportation, Auburn, ME. This project, 
funded by the Federal Transit Authority through the Maine LAP program, consisted of the demolition of an 
existing house and barn, extensive parking lot expansion, installation of 2 stormwater treatment ponds, and 
addition to the existing maintenance garage facility. The project required our Resident Engineer to facilitate 
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extensive coordination with the contractor and owner as the facility remained in service throughout the project. 
With the Federal Transit Authority funding component of the project, our Resident Engineer ensured project 
compliance with Buy America, Davis-Bacon Act, materials testing frequencies, and documentation formats to 
satisfy the funding source and maintain their contribution to the project.   
Maine LAP – Whipple Road Sidewalk Project WIN 19394.00, Kittery, ME. JTC is 
providing Resident Engineer Services for the federally funded Whipple Road sidewalk 
construc�on project for the Town of Kitery, ME. We are responsible for working in 
coopera�on with Town officials, the contracted design team, and others, to administer 
and document the construc�on of the project. 
Charles Street Water Main Replacement and Road Reconstruction, Milton, NH. JTC 
was hired for full-time Resident Inspections and on-call Materials Testing Services for 
this $1 million replacement of the Charles Street water main and road reconstruction 
project. The project consisted of replacing 4500-lf of 8” ductile iron water main and removing 5 existing hydrants 
and installing 2 new hydrants. This included connecting water services to the new water main. The work was 
coordinated with NHDOT field engineers and staff. The project also included repaving the entire length of 
Charles Street as well as the effected side streets. Our Resident Inspector’s responsibilities included attending all 
project meetings with the design engineer, Milton Water Works, Town of Milton, Contractor, residents and NH 
State employees.   
MaineDOT - Multimodal Program: Highway Inspection, Construction Management and Support Services. In 
2010, JTC was awarded a $1.75 Million 3-year GCA Contract for providing professional services for the 
Multimodal Program including highway inspections, rail inspections, Construction Management Support and 
Building Inspections for the Maine Department of Transportation. In 2015, JTC was awarded a $6,150,000 GCA 
3.5-year Term Contract for Construction Management and Resident Inspections for Highway and Multi-Modal 
Projects. In 2018, JTC renewed this contract for an additional 5 years and in 2019, provided 28 resident 
engineers on various projects throughout Maine. 
Federal Street Connector Phase 1, City of St. Albans, VT. Richard Seymour of JTC recently provided all 
construction management, financial oversight, onsite inspections, and materials testing for the Federal Street 
Connector Project in St. Albans, Vermont. The project was developed to resolve traffic congestion, create a more 
pedestrian friendly and viable downtown area, and more effectively control the flow of traffic in an area with 
mixed transportation modes. The desire was to reconstruct the Federal Street corridor to improve its use by all 
forms of transportation modes including public transit, cars, trucks, pedestrians, and bicyclists. These 
improvements also created a local urban truck route to divert commercial traffic from the downtown area to 
Interstate 89. The project included 0.41 miles (2,161 linear feet) of roadway beginning on Allen Street 
approximately 150 feet south of the intersection with Market Street and Catherine Street and extended 
northerly along Market Street and Catherine Street through the Lake Street Intersection, and extended 
northerly along Federal Street for approximately 500 feet. 
Center Street Marketplace, City of Rutland, VT. In 2016, JTC was contracted by the City of Rutland, Vermont to 
provide Resident Engineering and engineering oversite for roadway, sidewalk, utility, and streetscape 
improvements for the construction of the Center Street Marketplace. The Project is being currently constructed 
and is the result of the rehabilitation of the area known as “Center Street Alley”. This project was funded by an 
earmark from Senator Patrick Leahy and grant is administered by the Rutland Redevelopment Authority. The 
project consisted of excavation/fill, re-establishment of new subgrade, upgrade and relocation of utilities, new 
pavement, lighting, stormwater upgrades, benches, decorative gates and fences, fountain, and other amenities. 
JTC performed onsite inspections; prepare daily reports; document site activities; track project quantities; verify 
materials; and provide contract management functions such as evaluation of subcontractors, contractor invoice 
review, maintenance of contract files, federal-aid DBE compliance, safety reviews, development of change 
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orders, and project schedule reviews. In addition, JTC conducted local business outreach and support, as-built 
documentation, and project closeout. 
VAST Trail and Bridge #68 Project. In 2017 JTC provided construction inspection and project management duties 
for the replacement of Bridge #68 and critical trail repairs to the Lamoille Valley Rail Trail (LVRT) Project in 
Cambridge, Vermont for the Vermont Association of Snow Travelers, Inc. (VAST). The LVRT is a 93-mile state trail 
system runs east to west across the entire northern portion of the State from Burlington to St. Johnsbury, 
Vermont. JTC also provided critical oversight of all erosion and sediment control measures and acted as the On-
Site Coordinator (OSC) for the project.   
Valley Trail Segment A Project, Dover, VT. In 2016, JTC signed a contract with the Town of Dover, Vermont to 
perform construction management and resident engineering duties for this VTrans MAB funded project. This 
project included sidewalk roadway, and streetscape improvements for the length of approximately 2,086 feet 
along Route 100 in West Dover, Vermont. This project included approximately 1,925 linear of concrete 
sidewalks, 1,300 linear feet granite curbing, 1,200 linear feet drainage piping, 12 catch basins, bituminous 
asphalt paving, sub-base preparation, guardrail reset and replacement, pavement markings, detectable warning 
surfaces, crosswalk enhancements, road signs, electrical conduit, and 21 streetlights. JTC performed all contract 
management functions such as evaluation of subcontractors, contractor invoice review, permitting compliance, 
maintenance of contract files, federal-aid DBE compliance, safety reviews, flagger monitoring, development of 
change orders, and schedule reviews. In addition, JTC conducted value engineering support, survey 
documentation, onsite inspections, and project closeout. 
Historic Covered Bridge Rehab/Bridge Street Enhancement, Town of Waitsfield, VT. JTC was selected to 
provide Resident Engineering oversight for this VTrans LTF funded project representing the Town of Waitsfield, 
VT. Specifically, the project involved the partial removal of the existing timber covered bridge and replacement 
with a new prefabricated steel multimodal cantilevered structure allowing for both pedestrian and bicycle use 
simultaneously.  
LOTCIP: Woodstock St. / Church St. / Bridge St. Rdwy and Sidewalk Improvement 
Project, Putnam, CT. This project, funded by CTDOT through their locally administered 
project program known as Local Transportation Capital Improvement Program 
(LOTCIP), consisted of the complete removal and replacement of existing concrete and 
asphalt sidewalks, ADA compliance improvements, sections of roadway mill and 
overlay, and complete reconstruction, drainage and signage improvements, and other 
related items. The project was successfully delivered in 2022, and JTC was retained for 
a second contract of similar scope for the 2023 construction season.  
Multi-Modal Connection Project Browns Trace Road Sidewalk, Jericho, VT. JTC was selected for the 
Construction Inspection Services of the Jericho Multimodal Connection Project. Construction included a concrete 
sidewalk, concrete catch basins, retaining wall, cedar 3-rail fence and other related items for a pedestrian 
improvement project. During the project, JTC was on the site daily, as needed, to properly monitor site 
conditions; maintain communications; prepare daily reports; document site activities; track project quantities; 
and verify materials, quantities, correct placement, workmanship, protection, site safety procedures, 
environmental controls, and other pertinent issues 
Construction Management, Construction Inspection, City of Providence, RI. From 2013-2018, JTC was awarded 
five Construction Management/Construction Inspection contracts with construction costs totaling over 
$15,000,000 with the City of Providence Public Works Department.  Project Management responsibilities 
included; review of all daily reporting, reviewing all material testing reports to make certain all materials met 
specifications, review of Minority Business Enterprise (MBE/DBE) utilization, review of Fair Wage Law utilized by 
the City of Providence, biweekly meetings with contractor, utility companies, owner’s representative, and DPW 
staff, review required First Source Labor Union utilization rates, meeting with contractors on-site to help solve 
critical changes in the field, reviewed all shop drawings for approval, reviewed all pay requests for approval, 
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created budgets for construction and construction management to track city expenditures, pre-approved all 
change orders, and maintained all paperwork digitally on the Owner Representative’s Project Share Site. JTC’s 
project manager also assisted the City with reviewing project schedule and forecasting.   
Contract 4 - Reconstruct 27 streets as part of the overall $40M Roadway Improvement Program. Cost of 
construction for Contract 4 was $3.5M and included full depth reclaim, street leveling, concrete base repair, mill 
and overlay, concrete sidewalks, over 300 concrete ADA ramps, reset and handle new & used curbing, drainage 
improvements, sewer lining and repairs, and the inclusion of new way finding sign placement. Responsibilities 
included inspection of all facets of construction, documentation, resident notification, pre-construction videos, 
photo logs, SWPPP reporting, quantity verification, scheduling material testing, and meeting representation. 
Contracts 2, 4, 7, 9 and 11 and Downtown Circulator Project. JTC provided Project Management oversight and 
Resident Inspection for these contracts with a total construction value of more than $12M. Responsibilities 
included; meeting representation at all meetings, coordination of construction between the contractor and 
other utility construction, review of all project documentation prior to uploading to the Project Share Site, 
MBE/DBE review for compliance, First Source Apprentice review for compliance, pay requisition review and 
approval, shop drawing review and approval, budget projections, and the role of intermediary between 
contractor and City of Providence. 
Scope of Work and Tasks Involved in the projects mentioned above include: Inspection of construction related 
items including removal and reset of curb, the construction of over 300 ADA handicap ramps, concrete and 
asphalt sidewalks, concrete and asphalt driveway aprons, full depth reclaim of roadways, trim and fine grade of 
reclaimed roads, micro-milling of roadways, installation of traffic cameras, traffic loops, concrete base repair, 
HMA placement of leveling course, placement of binder course, and top course placement, drainage structure 
repairs and replacement, sewer line and lateral repairs, water main and lateral construction and repair, clearing 
and grubbing, loam and seeding, street way finding sign installation, speed bump and signage construction, and 
adjustment of all structures prior to paving. 
Preble Street Sewer Separation Phase 1, City of Portland, ME. This project consisted of a sewer separation 
construction project located within Preble Street Extension and Marginal Way. It included storm sewer pipes, 
various size manholes, CSO chamber modifications, trench paving, and other related construction. The goal of 
this project was to reduce Combined Sewer Overflow (CSO) activity into Back Cove by installing separated 
stormwater drains in the project area. JTC’s scope of services included: construction administration; full-time 
construction inspection (including days, nights, and weekends); and materials inspection and testing.  
Construction Inspection Services, City of Augusta, ME. JTC was selected to provide transportation construction 
inspection services for this federally-funded contract. Our scope of services includes the following (but not 
limited to): grade verification; quantity tracking; daily inspection and activity reports; verifying compliance of 
contractor’s work to project specifications; sampling of construction materials, including HMA, PCC, and 
aggregates; compaction verification; and informing the city of possible claims and disputes. 
City Hall Park, City of Burlington, VT. JTC was the Resident Engineer for the total 
reconstruction of the beautiful City Hall Park. This outdoor community greenspace is 
in front of City Hall and directly adjacent to two iconic cultural organizations: the 
Burlington City Arts (BCA) and the Flynn Center for the Performing Arts. The city 
removed all old and outdated fixtures and installed all new underground services for 
electrical, sewer, and water. A 1,000-sf interactive water feature and many new 
performance areas were installed in the park. The park is also very environmentally 
friendly with the addition of 3 large rain gardens that accept stormwater from the 
street, Pervious Pavers, soil cells, and many other features. Our scope of services 
includes coordinating and facilitating a preconstruction conference; review of contractor submittals, material 
testing and certification; review of material testing results; coordination with the city and contractor; full-time 
on-site construction observation; final inspection; and all material inspections. 
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